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SECTION 1: BACKGROUND, OVERVIEW AND RFP SCOPE OF REQUIREMENTS 
 

 
1. Introduction 

 
 

The National Lotteries Commission (The Commission) is a public entity established by Lotteries Act No. 

57 of 1997, as amended to regulate the South African lotteries industry. The functions of the Commission can 

be divided into two categories, namely “regulation of National Lottery and other Lotteries” and “administration 

of the National Lottery Distribution Trust Fund (NLDTF)”. 

 

The Distributing Agencies (DA’s) who are appointed by the Minister of Trade & Industry are responsible for the 

adjudication of the funding applications as per the Lotteries Act and applicable Regulations. 

 
2. Background 

 
In The National Lotteries Commission (NLC) is a public entity established in terms of the Lotteries Amendment 

Act (No 32 of 2013) to regulate the National Lottery as well as other lotteries, including society lotteries. The 

NLC evolved out of the National Lotteries Board, established in terms of the Lotteries Act No 57 of 1997. 

Amongst other things, the NLC is charged with the primary responsibility to manage the National Lottery 

Distribution Trust Fund (NLDTF) into which the proceeds of the National Lottery are deposited and 

subsequently distributed for good causes. 

 

The NLC Mpumalanga office in Nelspruit is currently having number of challenges with the deterioration on the 

building. The NLC appointed an engineer to conduct a building condition assessment for the correction of virous 

elements in the building. The NLC Mpumalanga office in Nelspruit currently experiencing challenges. 

 

It is with the above that the NLC requires a qualified contractor to assist with the rectification of the above-

mentioned works.  

 

3. RFP Scope of Requirements 

 

Retaining Wall  

 

• Install drains next to the wall on the neighbor’s side. 

• Remove the peeling paint, prepare, and repaint the wall. 

• Create weepholes on the wall to drain the water behind the wall. 

 

Internal and external wall 

 

• Repair all cracks at various locations: reception, Storeroom, Boardroom, and toilets. 

• Clean and repaint all stained walls. 

• Repairs uneven plaster at various locations. 

• Repair all chipped plaster at the corners 



 

                                                   

 

 

Roof 

 

• Repair broken fascia boards at various locations. 

• Replace damaged/bend sheeting. 

• Apply waterproofing to the roof. 

 

RC Roof Slab 

 

• Repair Waterproofing on the slab that is incorrectly installed and deteriorating. 

• Increase the size of water outlets. 

• Repair cracks on the RC beam and soffits slab. 

• Repairs all leaks on the slab. 

 

Ceiling 

 

• Repairs damaged and uneven ceiling panels 

• Fix all ceiling panels that are incorrectly installed. 

 

Tiling works 

 

• Repair all hollow, cracked, and broken tiles. 

• Fix all chipped tiles in the bathrooms. 

 

Paintwork  

• Prepare all faded paint on the building, boundary wall and flower beds to repaint. 

• Used quality and similar paint. 

• Repaint with similar colours (e.g., different yellow on the same wall)  

• All internal and external walls to be repainted with approved paint by NLC. 
 

 

Plumbing  

• Fix geyser leakage. 

• Replace all rusted copper pipes from the geyser. 

• Close all the leaks from the water tank. 

• Install P trap under the kitchen sink 

• Inspect and fix the sewer line that is occasionally blocks. 

• Inspect and fix leaks in the kitchen and toilets. 

 

Carpentry 

 

• Main entrance door frame counter-sunk to accommodate wheelchair. 

• Fix door mechanisms at the reception and toilets. 

• Inspect and fix the cabinets in the kitchen and toilets.  



 

                                                   

 

 

Carport 

• install steel gutters and down pipes at the carport 

• Treat and protect steel beams 

• Complete columns that are incomplete 

 

Main Entrance 

 

• Main entrance ramp is too steep for wheelchair, install handrails that are not less than 1m height, smooth, 

visible 7.5m away and must be stainless steel. 

• Create expansion joints between the slabs. 

• flower beds plaster coping and developing cracks, repair plaster and repaint. 

 

Stormwater  

 

• No infrastructure to manage stormwater disposal. 

• Repair all deteriorating paving around the facility. 

• Level uneven paving which will results in ponding of water. 

• Install channels, catchpits as required by stormwater management 
 

 

Irrigation System 

• Install irrigation system for the flower beds and in the garden area. 

4. Deliverables 

• Retaining wall 

• Internal and external wall 

• Roof works 

• RC Roof slab waterproofing 

•  Ceiling works  

• Painting works 

• Plumbing works 

• Carpentry 

• Installation of carport gutters 

• Installation of stainless-steel rails 

• Stormwater management 

• Installation of irrigation system 

 

5. Additional information 

Annexure C – Bill of Quantities   

 

 



 

                                                   

 

6. Reporting Requirements 

The service provider will report to the NLC Appointed Engineers and Supply Chain management & Facilities (SCM&F) 
Department 

 
7. Duration of the Project 

 
The expected duration of the project is two (2) months after the signing of a Service Level Agreement (SLA). 



 

                                                   

 

 

 
 
SECTION 2: NOTICE TO BIDDERS 

 
1. Terms and conditions of Request for Proposals (RFP) 

1.1 This document may contain confidential information that is the property of the Commission. 

1.2 No part of the contents may be used, copied, disclosed, or conveyed in whole or in part to any party in any 

manner whatsoever other than for preparing a proposal in response to this RFP without prior written 

permission from the Commission. 

1.3 All copyright and intellectual property herein vests with the Commission. 

1.4 Late and incomplete submissions will not be accepted. 

1.5 No services must be rendered, or goods delivered before an official Commission Purchase Order form has 

been received. 

1.6 This RFP will be evaluated in terms of the 80/20 preference point system prescribed by the Preferential 

Procurement Regulations, 2017. 

1.7 Suppliers are required to register on the Central Supplier Database at www.csd.gov.za. 

1.8 Suppliers must provide their CSD registration number (and attach a CSD Summary report) and ensure that 

their tax matters are compliant. 

1.9 All questions regarding this RFP must be forwarded to bids@nlcsa.org.za, no later than within 24 hours of 

the RFP closing date. 

1.10 Any supplier who has reasons to believe that the RFP specification is based on a specific brand must 

inform the Commission via the email addressed in 1.9. 

 
2. General rules and instructions 

2.1 News and press releases 

2.1.1 Bidders or their agents shall not make any news releases concerning this RFP or the awarding of the same 

or any resulting agreement(s) without the consent of, and then only in co-ordination with, the Commission. 

 
2.2 Precedence of documents 

2.2.1 This RFP consists of a number of sections. Where there is a contradiction in terms between the clauses, 

phrases, words, stipulations or terms and herein referred to generally as stipulations in this RFP and the 

stipulations in any other document attached hereto, or the RFP submitted hereto, the relevant stipulations 

in this RFP shall take precedence. 

2.2.2 Where this RFP is silent on any matter, the relevant stipulations addressing such matter, and which appear 

in the PPPFA shall take precedence. Bidders shall refrain from incorporating any additional stipulations in its 

proposal submitted in terms hereof other than in the form of a clearly marked recommendation that the 

Commission may in its sole discretion elect to import or to ignore. Any such inclusion shall not be used for 

any purpose of interpretation unless it has been so imported or acknowledged by the Commission. 

2.2.3 It is acknowledged that all stipulations in the PPPFA are not equally applicable to all matters addressed in 

this RFP. It, however, remains the exclusive domain and election of the Commission as to which of these 

stipulations are applicable and to what extent. Bidders are hereby acknowledging that the decision of the 

http://www.csd.gov.za/
mailto:bids@nlcsa.org.za


 
 

                                                   

 

 

commission in this regard is final and binding. The onus to enquire and obtain clarity in this regard rests with 

the Bidder(s). The Bidder(s) shall take care to restrict its enquiries in this regard to the most reasonable 

interpretations required to ensure the necessary consensus. 

2.3 Preferential procurement reform 

2.3.1 The commission supports B-BBEE as an essential ingredient of its business. In accordance with government 

policy, the commission insists that the private sector demonstrates its commitment and track record to B-

BBEE in the areas of ownership (shareholding), skills transfer, employment equity and procurement practices 

(SMME Development) etc. 

2.3.2 The Commission shall apply the principles of the Preferential Procurement Policy Framework Act, (Act No. 

5 of 2000) to this proposal read together with the Preferential No. 5 of 2000) to this proposal read together 

with the Preferential Procurement Regulations published in Government Notice No.32 in Government 

Gazette No. 40553 dated 20 January 2017(“the Preferential Procurement Regulations, 2017”). 

2.3.3 Only locally produced goods or services with a stipulated minimum threshold for local production and content will 
be considered. 

2.3.4 The exchange rate to be used for the calculation of local content (local content and local production are used 

interchangeably) must be the exchange rate published by the SARB on the date of the advertisement of the 

tender. 

 
2.4 National Industrial Participation Programme 

2.4.1 The Industrial Participation policy, which was endorsed by Cabinet on 30 April 1997, is applicable to contracts 

that have an imported content. The NIP is obligatory and therefore must be complied with. Bidders are 

required to sign and submit the Standard Bidding Document (SBD). 

 
2.5 Language 

2.5.1 Bids shall be submitted in English. 

 
 

2.6 Gender 

2.6.1 Any word implying any gender shall be interpreted to imply all other genders. 
 

2.7 Headings 

2.7.1 Headings are incorporated into this RFP document and submitted in response thereto, for ease of reference 

only and shall not form part thereof for any purpose of interpretation or for any other purpose. 

 
2.8 Occupational Injuries and Diseases Act 13 of 1993 

2.8.1 The Bidder warrants that all its employees (including the employees of any sub-contractor that may be 

appointed) are covered in terms of the Compensation for Occupational Injuries and Diseases Act 13 of 1993 

and that the cover shall remain in force for the duration of the adjudication of this RFP and/ or subsequent 

agreement. the commission reserves the right to request the Bidder to submit documentary proof of the 

Bidder’s registration and “good standing” with the Compensation Fund, or similar proof acceptable to the 

commission. 

2.9 Processing of the Bidder’s Personal Information 

2.9.1 All Personal Information of the Bidder, its employees, representatives, associates and sub-contractors 

(“Bidder Personal Information”) required under this RFP is collected and processed for the purpose of 

assessing the content of its tender proposal and awarding the bid. The assessment and award of the bid 

shall be conducted in accordance with applicable legislation including the PPPFA read with the Preferential 



 
 

                                                   

 

 

Procurement Regulations, 2017.   The Bidder is advised that Bidder Personal Information may be passed on 

to third-parties to whom the commission is compelled by law to provide such information. For example, where 

appropriate, the commission is compelled to submit information to National Treasury’s Database of 

Restricted Suppliers. 

2.9.2 All Personal Information collected will be processed in accordance with POPIA and with the commission 

Data Privacy Policy. 

2.9.3 The following persons will have access to the Personal Information collected: 

2.9.3.1 The commission personnel participating in procurement/award procedures; and 

2.9.3.2 Members of the public: within seven working days from the time the bid is awarded, the following 

information will have to be made available on National Treasury’s e-Tender portal: 

2.9.3.2.1 contract description and bid number; 

2.9.3.2.2 names of the successful bidder(s) and preference points claimed; 

2.9.3.2.3 the contract price(s) (if possible); 

2.9.3.2.4 contract period; 

2.9.3.2.5 names of directors; and 

2.9.3.2.6 date of completion/award. 

2.9.4 The commission will ensure that the rights of the Bidder and of its employees and representatives (i.e. the 

right of access and the right to rectify) are effectively guaranteed in accordance with the procedures as 

specified in the commission PAIA manual. 

2.9.5 In signing this document, the Bidder consents to the use of its Personal Information for the purposes as 

specified in section 2.9.1 above. 
 

 
3. Non- Compulsory Briefing Session 

 
3.1 Briefing Session will be held on 09 September 2022 @ 10:00 

3.2 At National Lotteries Commission  

29 Roodt Street 

Nelspruit 

Mpumalanga 

 
4. Validity Period 

4.1 The Commission requires a validity period of 60 [sixty] Business Days [23 September 2022 -22 

November 2022] against this RFP. 

4.2 Bidders are to note that they may be requested to extend the validity period of their bids, on the same 

terms and conditions, if the internal evaluation process are not finalized within the validity period. 



 
 

                                                   

 

 

5. National Treasury’s Central Supplier Database 

5.1 Bidders are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. 

5.2 The Commission may not award business to a bidder who has failed to register on the CSD. 

5.3 Only foreign suppliers with no local registered entity need not register on the CSD. 

5.4 The CSD can be accessed at https://secure.csd.gov.za/ 

 

6. Confidentiality 

6.1 Bids submitted for this Request for Proposals will not be revealed to any other bidders and will be treated 

as contractually binding; 

6.2 The Commission reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in Bid Proposals. 

6.3 The Bidder acknowledges that it will obtain and have access to personal information of The Commission 

and agrees that it shall only process the information disclosed by the Commission in terms of this bid award 

and only for the purposes as detailed in this RFP and in accordance with any applicable law. 

6.4 The Bidder shall notify the Commission in writing of any unauthorised access to personal information and 

the information of a third party, through cybercrimes or suspected cybercrimes, in its knowledge and report 

such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after 

becoming aware of such 

 
7. Communication 

7.1 Specific queries relating to this RFP should be submitted bids@nlcsa.org.za, before the closing date. 
 

7.2 In the interest of fairness and transparency the Commission’s response to such a query may be made 

available to other bidders. 

7.3 It is prohibited for bidders to attempt, either directly or indirectly, to canvass any officer or employee of the 

Commission in respect of this RFP between the closing date and the date of the award of the business. 

7.4 Bidders found to be in collusion with one another will be automatically disqualified and restricted from 

doing business with organs of state for a specified period. 

mailto:bids@nlcsa.org.za


 

                                                   

 

 

 
 
SECTION 3: EVALUATION CRITERIA 
 

The Commission will evaluate all proposals in terms of the Preferential Procurement Regulation of 2017 and 

Preferential Procurement Policy Framework Act. No. 5 of 2000 (PPPFA).  

 
Tender Closing and Opening 

 
 

1.1 Tender closing details 

The deadline for Tender submission is 23 September 2022 at 11:00 Standard South African Time. Any late 

tenders will not be accepted. Proposals (USBs) are to be submitted to the commissions tender box at the 

following physical address: 

 
National Lotteries Commission 
 29 Roodt Street 
Nelspruit 
Mpumalanga 

 

1.2 Bid Formats 

 
Bid submissions must be submitted in a PDF format that is protected from any modifications, deletions, or 

additions. 

 
Financial/pricing information must be presented in a separate attachment from the Technical/Functional 

Response information. The onus is on the Bidder to ensure that all mandatory and required documents are 

included in the electronic submission. 
 

Submissions must be prominently marked with the full details of the tender namely Bidder’s Name, Tender 

No and Tender Title. 
 

Bidders are advised to email electronic submissions at least thirty minutes before the bid closing time to cater 

for any possible delay in transmission or receipt of the bid. The onus is on bidder to ensure that the bid is 

submitted on time via email 
 

Tender submission emails received after submission date and time will be declared late bid submissions and 

will not be accepted for consideration by the Commission. 
 

The Commission will not be responsible for any failure or delay in the email transmission or receipt of the 

email including but not limited to: 
 

Receipt of incomplete bid 

File size (must not exceed 30mb) 

Delay in transmission or receipt of the bid 

Failure of the Bidder to properly identify the bid 

Illegibility of the bid; or 

Security of the bid data. 

 

 

 

 

 

 

 

 
 



 

                                                   

 

: 

 
  Stage 1: Mandatory Compliance 
 

All bid respondents must submit mandatory documents that comply with the RFP requirements. Bids that do 

not fully comply with the RFQ requirements will be disqualified and will not be considered for further 

evaluation. The Mandatory Compliance Evaluation will include the following: 

 

Mandatory Supporting Document Comply/N

ot Comply 

Invitation to Bid (SBD 1)  

Fully & Duly Completed and signed Invitation to BID, Part A and B (SBD 1). All blank 
spaces must be completed. Bidders to indicate items that are not applicable 

 

 

Declaration of Interest (SBD 4)  
Fully & Duly Completed and Signed Declaration of Interest Form (SBD 4). All blank spaces 

must be completed. Bidders to indicate items that are not applicable 

 

Preference Points Claim Forms (SBD 6.1) 
Fully & Duly Completed and Signed Preference points claim form in terms of PPPFA, 

Procurement Regulations 2017 (SBD6.1). All blanks spaces must be completed. Bidders to 

indicate items that are not applicable 

 

Duly Completed and Signed Local content form (SBD 6.2) 

Fully & Duly Completed and Signed Local content form (SBD6.2) including all the 

annexures C, D & E. Bidders must return Annexure C. Annexure D & E to be kept by the 

bidder for verification/audit upon appointment. All blanks spaces must be completed. 

Bidders to indicate items that are not applicable. Only locally (South Africa) manufactured 

product that meet the stipulated minimum threshold for local content will be considered 

(Preferential Procurement Regulations 2017). 

 

A Bid that fails to meet the stipulated threshold for local production and content is 

unacceptable and will be disqualified 

 

Proof of valid and active CIDB grading CIDB GB 2 or higher (Proof to be attached) (Joint 

Ventures must submit valid and active consolidated CIDB grading registration certificate) 

 

Valid copy of a Letter of Good Standing (Workman’s Compensation, COIDA) If a Joint 

Venture, then all partners must submit their own (COIDA) Registration Certificate. (Proof to 

be attached) 

 

Consortium / Joint Venture Agreement If Applicable, (JV Agreement signed by all parties 

of the JV) 

 

Fully signed JV Agreement with a consolidate B-BBEE certificated (no BEE sworn affidavit 

for JV), Consolidate valid CIBD grading, Copy of Consolidated CSD and TCC for Joint 

Venture parties 

 

 



 

                                                   

 

 
 

Local Production and Content (SBD 6.2)   

 

Bidders are hereby notified that the minimum threshold for local production and content for steel    

construction materials are tabulated below. Bidders are to identify components relevant for the   

scope of work bidding for. 

 

Steel 

Construction 

Materials 

Components Local 

Content 

Threshold 

Fabricated 

Structural Steel 

Latticed steelwork, reinforcement steel, columns beams, plate 

girders, rafters, bracing, cladding supports, stair stringers & treads, 

ladders, steel flooring, floor grating, handrailing & balustrading, 

scaffolding, ducting, gutters, launders, downpipes and trusses 

100% 

Joining / 

Connecting 

Components 

Gussets, cleats, stiffeners, splices, cranks, kinks, doglegs, spacers, 

tabs and brackets 

100% 

Frames Doors and Windows 100% 

Roof and Cladding Bare steel cladding, galvanised steel cladding, colour coated cladding 100% 

Fasteners Bolts, nuts, rivets and nails 100% 

Ducting and 

Structural 

Pipeworks 

Non-conveyance tubing fabricated from steel sheeting and plate with 

structural supports 

100% 

Gutters, 

downpipes & 

launders 

Fabricated materials made from sheeting associated with roof 

drainage systems 

100% 

Electrical and 

Telecom Cables  

Electrical and Telecom Cables 90% 

 

• Bidders are further notified that bids in respect of steel and components for construction must contain 

a specific bidding condition which states that:  

• Only locally produced or locally manufactured steel products and components for construction with a 

stipulated minimum threshold for local production and content will be considered.  

• If the quantity of steel products and components for construction required cannot be wholly sourced 

from South African (SA) based manufacturers and/or at the designated local content threshold 

stipulated in the above table at any time, bidders and the procuring entities should obtain a written 

exemption from the DTI. The DTI, in consultation with the procuring organ of state and the local 

industry, will consider the exemption applications on a case-by-case basis.  

• Bidders must clearly indicate in their bids the quantities to be supplied and the level of local content 

for each product.  

• The exchange rate to be used for the calculation of local production and content must be the exchange 



 

                                                   

 

rate published by the South African Reserve Bank (SARB) at 12;00 on the date of advertisement of 

bid; and only the South African Bureau of Standards (SABS) approved technical specification number 

SATS 1286:2011 must be used to calculate local content.  

• The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the formula disclosed in SBD 6.2 inserted in the bid document  

• Preferences are offered to Tenderers who have a proven track record in the building industry with 

special emphasis on similar facilities. Only Tenderers who are competent in the advertised work, will 

be evaluated on an 80/20 criteria based on the Treasury Regulations of 2017, where functionality will 

be evaluated as follows: 

 
Stage 2: Technical evaluation 

 
  RATING SCALE THAT BEC MEMBERS MAY USE ARE AS FOLLOWS: 

Rating Definition Score 

Excellent Exceeds the requirement. Exceptional demonstration by the supplier of the 

relevant ability, understanding, experience, skills, resource and quality 

measures required to provide the goods / services. Response identifies 

factors that will offer potential added value, with supporting evidence. 

 

5 

 

Good Satisfies the requirement with minor additional benefits. Above average 

demonstration by the supplier of the relevant ability, understanding, 

experience, skills, resource and quality measures required to provide the 

goods / services. Response identifies factors that will offer potential added 

value, with supporting evidence. 

 

4 

Acceptable Satisfies the requirement. Demonstration by the supplier of the relevant 

ability, understanding, experience, skills, resource, and quality measures 

required to provide the goods / services, with supporting evidence. 

 

3 

Minor 

Reservations 

Satisfies the requirement with minor reservations. Some minor reservations of 

the supplier’s relevant ability, understanding, experience, skills, resource and 

quality measures required to provide the goods / services, with little or no 

supporting evidence. 

 

2 

Serious 

Reservations 

Satisfies the requirement with major reservations. Considerable reservations 

of the supplier’s relevant ability, understanding, experience, skills, resource 

and quality measures required to provide the goods / services, with little or 

no supporting evidence. 

 

1 

Unacceptable Does not meet the requirement. Does not comply and/or insufficient 

information provided to demonstrate that the supplier has the ability, 

understanding, experience, skills, resource & quality measures required to 

provide the goods / services, with little or no supporting evidence. 

 

0 

 

The evaluation for the Technical and Functional threshold will include the following: 
 

Category & Criteria Description Weighting
s (%) 

Scoring Matrix 
(0 to 5) 

1. Company Experience    
 



 

                                                   

 

Written reference letters  
Provide five (5) written reference letters for work previously 
performed from contactable / recent clients within the past five 
(5) years. References should be presented in a form of a written 
letter on an official letterhead from clients where similar services 
(Construction works) have been provided, the date on the 
letters must not be older than five (5) years and must be signed. 
Letters must include the company name, contact name, 
address, phone number, duration of contract, value of the 
contract, a brief description of the services that you provided. 
 
Letters from the same client will be regarded as one (1) letter 
(Appointment letters and purchase orders will not be 
considered) 

 
20% 

 
 
 

 
-  No relevant reference letter = 0 
- 1   Relevant reference letter for 

construction = 1 
- 2 relevant reference letters for 

building construction = 2 
- 3     relevant reference letters for 

building and construction = 3 
- 4    relevant reference letters for 

building and construction = 4 
- 5      and above reference letters for 

building and construction = 5  
 

2.  Capacity to deliver    

The bidder must provide details of work of a similar nature 
(Building and construction work) undertaken by the bidder 
within the previous years. Specific details must be given to 
indicate the extent to which these previous experiences relate 
to the work described in the RFP. Bidders are required to submit 
their company profile. 
 
2.1 Company profile  
 
The bidder must provide a company profile that contains the 
entity’s proposed organizational structure, its size, 
infrastructure, experience and achievements.  
 
The bidder must demonstrate that they have the capacity to 
render the required service by submitting a company profile 
detailing core staff, their experience in Building and 
Construction work and achievements that were successfully 
completed within the past years, relevant to the project (5 
years). 
 
 
 

 
 
 
 
 
 
 

20% 

- No company profile with relevant 
company experience = 0 

- Company profile with relevant 
company        experience in   
Building   

       and construction work 1 year = 1 
Point. 
- Company profile with relevant 

company 
        experience in   Building and 
construction work 2 years = 2  
 
- Company profile with relevant 

company experience in Building 
and construction work for 3 years = 
3  

- Company profile with relevant 
company experience Building and 
construction work for 4 years = 4 

 
- Company profile with relevant 

experience in Building and 
construction work for 5 years and 
above = 5 

3. Members Experience   

Considers the technical and professional skills of the project 
team. Abridged Curriculum Vitae (CV) of personnel involved 
with the implementation of the project, not longer than one page 
each, shall be included in an Appendix.  
 
3.1 Project Manager/Leader 
The proposed Project Manager/Leader must demonstrate 
experience in Building and construction work, previous project 
management involvement experience and Build Environment 
Qualification (Civil Engineering, Architecture, Quantity 
Surveyor, Construction management or building and 
construction. The Key Project Manager must have at least Five 
(5) years’ experience in Building and construction. Please 
provide the Abridged CV not longer than one page each, shall 
be included in as Appendix and attach certified copies of 
relevant qualification/s of the Key Project Manager/Leader 
involved on the implementation of the project, The project 
manager registration certificate with valid SACPCMP certificate 
 

 
 
 
 
 

15% 
 
 
 
 
 
 
 
 
 
 
 
 
 

- 0 years of experience in Built 
Environment Qualification 
specializing in Building and 
Construction = 0 

- 1 years of experience in Built 
Environment Qualification 
specializing in Building and 
Construction = 1 

 
- 2 years of combined experience in 

in Built Environment Qualification 
specializing in Building and 
Construction = 2 

 
- 3 years of combined experience in 

in Built Environment Qualification 
specializing in Building and 
Construction = 3  

 



 

                                                   

 

 
 
 
 
 
 
 
 
 
 
 
3.2 Team Members  
 
Kindly attach certified copies of relevant qualification/s with all 
requirements listed below:  

• Trade tested Bricklaying, painting and 
Paving,  

• Trade Tested Plumber 

• Trade Tested Carpenter and 

• Health and Safety officer (SAMTRAC) 

• Registration with health and safety body 
(valid) 

Abbreviated CV (not longer than one page each) of the team 
members (not more than three (3) 
team members. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

15% 
 
 
 
 
 
 
 
 
 

- 4 years of experience in in Built 
Environment Qualification 
specializing in Building and 
Construction = 4 

 
- More than 5 years’   experience in 

in Built Environment Qualification 
specializing in Building and 
Construction = 5  
 

 
-0 years of experience of the team 
members with trade qualifications as per 
the list at 3.2 = 0  
- 1 years of experience of the team 
members with trade qualifications as per 
the list at 3.2. = 1 
 
- 2 years of experience of the 
team members with trade qualifications 
as per the list at 3.2 = 2 
 
- 3 years of experience of the 
team members with trade qualifications 
as per the list at 3.2 = 3  
 
- 4 years of experience of the 
team members with trade qualifications 
as per the list at 3.2 = 4 
 
- More than 5 years of experience 
of the team members with trade 
qualifications as per the list at 3.2 = 5 

4. Project Plan and Methodology   

Considers the responsiveness to the TOR, the level of detail in 
the proposal, attention to project management and innovative 
approaches and ideas. Respondent’s responsiveness to and 
understanding of the assignment (methodology and proposed 
work plan). 
 
4.1 Project Plan /Methodology 
The bidder must provide a strategy on how the following factors 
will be handled and provide proof of registration for grading 
required.: 
 
- Clear project schedule with milestones.  
- Risk Management 
- Crisis Management 
 
 
 
 
 
 
4.2 Other CIDB gradings  

 
Plumbing Works (grade SO 1) 

 
 
 
 
 
 

20% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10% 

- No project plan = 0 
- The bidder provides with the project 

plan including 1 factor with poor 
project plan proposed = 1  

- The bidder provides with the project 
plan including 2 factors with 
average project plan proposed = 2 

- The bidder provides with the project 
plan including 3 factors with fair 
project plan comprehensive, clear = 
3  

- The bidder provides with the 
project plan including 4 factors 
with fair project plan 
comprehensive, clear = 4 

- The bidder provides with the 
project plan including 5 factors 
with fair project plan 
comprehensive, clear = 5  

 
-  Provision of the CIDB grading as 

required = 5 
- no grading or provision of lower 

grades =0 

Total Weighting: 100  

               Minimum qualifying score required: 80 



 

                                                   

 

Stage 4: Pricing and B BBEE comparatives 

 
 

The evaluation for Pricing and BBBEE will include the following 
 
 

Evaluation Criteria Final Weighted Scores 

Price 

The following formula will be used to calculate the points out of 80 for price in respect of 
a tender with a Rand value equal to or above R30 000 and up to a Rand value of R50 
million, inclusive of all applicable taxes: 
 

 
Where: 

Ps = Score for the Bid under consideration       

Pt = Price of Bid under consideration Pmin = Price of lowest 

acceptable Bid 

80 

B-BBEE - Scorecard 

The following table will be used to calculate the score out of 20 for BBBEE level status 
as evidenced by the certificate or sworn affidavit 

 
 
 

 

B-BBEE Status Level of Contributor Number of Points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-Compliant Contributor 0 

20 

TOTAL SCORE: 100 

 
 

Stage 5: Contract and Award 
 
 

The stage is for negotiation after receipt of formal tenders and before the conclusion of contracts with 

suppliers/contractors submitting the lowest acceptable tender with a view to obtaining an improvement 

in price, delivery or content, in circumstances which do not put other tenderers at a disadvantage or 

affect adversely their confidence or trust in the competitive system. Bidders may be requested to provide 

their best and final offers based on contract negotiations. 

 



 

                                                   

 

 

 
 
 
 

 
SECTION 4: INVITATION TO BID (SBD 1)  PART A 
 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF BOUNDRY WALL REPAIRS AND 

BID NUMBER: RFP 2022-043 
 

ISSUE 
DATE: 

01 September 
2022 

CLOSIN
G DATE: 

23 September 
2022 

CLOSIN G 
TIME: 

 
11:00 

DESCRIPTI ON REQUEST FOR PRICE PROPOSALS FOR APPOINTMENT OF A CONTRACTOR FOR OFFICE 
REFURBISHMENT IN MPUMALANGA PROVINCIAL OFFICE IN NELSPRUIT 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

29 Roodt Street 
Nelspruit 

  Mpumalanga 

 

OR bids@nlcsa.org.za  

 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO 

 
TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON 

  
CONTACT PERSON 

 

TELEPHONE 
NUMBER 

 
 

 
TELEPHONE NUMBER 

 
 

FACSIMILE 
NUMBER 

 
 

 
FACSIMILE NUMBER 

 
 

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL 
ADDRESS 

 

STREET 
ADDRESS 

 

TELEPHONE 
NUMBER 

 
CODE 

  
NUMBER 

 

CELLPHONE 
NUMBER 

 

FACSIMILE 
NUMBER 

 
CODE 

  
NUMBER 

 

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER 

 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANC
E SYSTEM 
PIN: 

 OR 

 

CENTRA L 
SUPPLIE R 
DATABA SE 

UNIQUE REGISTRATION 
REFERENCE NUMBER: 

 
MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 

TICK APPLICABLE BOX] 
 
 

Yes No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT 

[TICK APPLICABLE BOX] 
 

Yes            No 

mailto:bids@nlcsa.org.za


 

                                                   

 

 

 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) 
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

1 ARE YOU THE 
ACCREDITED 
REPRESENTATIV 
E IN SOUTH 
AFRICA FOR THE 
GOODS 
/SERVICES 
/WORKS 
OFFERED? 

 
 
 
 
 

 
Yes No 

 
[IF YES ENCLOSE PROOF] 

 
 

2 ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 

 
 
 
 

Yes No 
 
[IF YES, ANSWER 
QUESTIONAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 
YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? 
YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 
YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 
YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 
YES NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR 
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 1.3 BELOW. 

 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE 
BID INVALID. 

 
SIGNATURE OF BIDDER: …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 

DATE:______________________________________

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND 
TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA. 

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE 
INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

1. TAX COMPLIANCE REQUIREMENTS 

http://www.sars.gov.za/


 

                                                   

 

SECTION 5: BIDDER’S DISCLOSURE (SBD 4)  
 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 

invitation to bid. In line with the principles of transparency, accountability, 

impartiality, and ethics as enshrined in the Constitution of the Republic of 

South Africa and further expressed in various pieces of legislation, it is 

required for the bidder to make this declaration in respect of the details 

required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and 

/ or the List of Restricted Suppliers, that person will automatically be 

disqualified from the bid process. 

 

2. Bidder’s declaration 

 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise, 

employed by the state? YES/NO 

 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 

shareholders / members/ partners or any person having a controlling interest 

in the enterprise, in table below. 

 

Full Name Identity Number Name of State 

institution 

   

   

   

   

   

   

 

2.1.2 Do you, or any person connected with the bidder, have a relationship with 

any person who is employed by the procuring institution?  

         YES/NO 

2.1.3 If so, furnish particulars: 



 

                                                   

 

………………………………………………………………………………… 

 

………………………………………………………………………………… 

2.2 Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 

interest in any other related enterprise whether or not they are bidding for this 

contract? YES/NO 

 

2.2.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

3 DECLARATION 

I,               the               undersigned, 

(name) ...................................................................................................................... in 

submitting the accompanying bid, do hereby make the following statements 

that I certify to be true and complete in every respect: 

 

3.1 I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 

3.3 The bidder has arrived at the accompanying bid independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However, communication between partners in a joint venture or 

consortium will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements 

or arrangements with any competitor regarding the quality, quantity, 

specifications, prices, including methods, factors or formulas used to calculate 

prices, market allocation, the intention or decision to submit or not to submit 

the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed 

by the bidder, directly or indirectly, to any competitor, prior to the date and 

There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution 

in relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications 

or terms of reference for this bid. 



 

                                                   

 

 

3.5 I am aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to bids and contracts, bids 

that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to 

the National Prosecuting Authority (NPA) for criminal investigation and or may 

be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 

and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST 

ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 

2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE 

TO BE FALSE. 

 

 
..……………………………………………              ……………………………… 

Signature Date 
 
                       
                          

        ……………………………………………              ………………………………………… 
                    Position   Name of bidder 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 



 

                                                   

 

 
        SECTION 6: PREFERENCE POINTS CLAIM FORM (SBD 6.1) 

 
This preference form must form part of all bids invited. It contains general information and serves as a claim form 
for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017. 

 
 

1 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2 1.2 

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) and 
therefore the ................... preference point system shall be applicable; or 

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever is 
not applicable for this tender). 

 
1.3 Points for this bid shall be awarded for: 

a) Price; and 

b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not exceed 100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid, 

will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

 
 

2 DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad- 
Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good 
practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black 
Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 
of state for the provision of goods or services, through price quotations, advertised competitive bidding 
processes or proposals; 



 

                                                   

 

 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic 
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level 
certificate issued by an authorized body or person; 

2) A sworn affidavit as 
prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement 
prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes; 

 
 

3 POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
80/20 or 90/10 

 

 

Ps 80 1 
Pt P min 

or 
P min 

 

Ps 90 1 
Pt  P min 

P min 

Where 
 

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 

 
 

4 POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must 
be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 
below: 

 

 
B-BBEE Status Level of 

Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 



 

                                                   

 

 
 

8 1 2 

Non-compliant contributor 0 0 

 

5 BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

6 B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1 

6.1 B-BBEE Status Level of Contributor: . = ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 
4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7 SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 

 

YES  NO  

 
7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted ................................................. % 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations,2017: 

 

Designated Group: An EME or QSE which is at last 51% 

owned by: 

EME 

 
√ 

QSE 

 
√ 

Black people 
  

Black people who are youth 
  

Black people who are women 
  

Black people with disabilities 
  

Black people living in rural or underdeveloped areas or 
townships 

  

Cooperative owned by black people 
  

Black people who are military veterans 
  



 

                                                   

 

 
 

OR 

Any EME 
  

Any QSE 
  

 
 

8 DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:…………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 
 

Partnership/Joint Venture / Consortium 

One person business/sole propriety 

Close corporation 

Company 

(Pty) Limited 
 [TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………….. 

8.6 COMPANY CLASSIFICATION 
 

Manufacturer 

Supplier 

Professional service provider 

Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

 
8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the 

foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge 

that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser 
that the claims are correct; 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any 

 

 

 

 

 

 

 

 
 

 



 

                                                   

 

 

of the conditions of contract have not been fulfilled, the purchaser may, in addition to any other 
remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 
 
 
 

 

WITNESSES 
 

1. …………………………………….. 

 

2. ……………………………………. 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: 

ADDRESS 

………………………………….. 

………………………………….. 

………………………………….. 

………………………………….. 



 

                                                   

 

 

 

SECTION 7: SCM CONSENT FORM (POPIA) 

 

SCM: 

CONSENT REQUEST FORM 
 

 
REQUEST FOR THE CONSENT OF A DATA SUBJECT FOR PROCESSING OF PERSONAL INFORMATION FOR THE 

PURPOSE OF PROCUREMENT OF GOODS AND SERVICES APPLICATION, IN LINE WITH THE NLC’s SUPPLY 

CHAIN MANAGEMENT POLICY, IN TERMS OF SECTION 11(1)(a) OF THE PROTECTION OF PERSONAL 

INFORMATION ACT, 2013 (ACT NO.4 OF 2013) (“POPIA”). 

 

TO: _______________________ 

 

FROM: ______________________ 

 

ADDRESS: ____________________ 

Contact number: ________________ 

Email address: _________________ 

 
 
 

 
 

PART A 
 

1. In terms of the PROTECTION OF PERSONAL INFORMATION ACT, consent for processing of personal 

information of a data subject (the person/entity to whom personal information relates) must be obtained 

for the purpose of processing of application for procurement of goods and services, in line with the NLC’s 

supply chain management policy, and storage of your personal data by means of any form of electronic 

communication, including automatic calling machines, facsimile machines, SMSs or e-mail, which is 

prohibited unless written consent to the processing is given by the data subject. You may only be 

approached once for your consent by us (NLC). After you have indicated your wishes in Part B, you 

are kindly requested to submit this Form either by post, facsimile or e-mail to the address, facsimile number 

or e-mail address as stated above. 

 

 



 

                                                   

 

2. "Processing” means any operation or activity or any set of operations, whether or not by automatic means, 

concerning personal information, including— 

 

2.1 the collection, receipt, recording, organisation, collation, storage, updating or modification, retrieval, 

alteration, consultation or use; 

 

2.2 dissemination by means of transmission, distribution or making available in any other form; or 

 

2.3 merging, linking, as well as restriction, degradation, erasure or destruction of information. 

 

3. “Personal information” means information relating to an identifiable, living, natural person, and where it is 

applicable, an identifiable, existing juristic person, including, but not limited to— 

 

3.1 information relating to the race, gender, sex, pregnancy, marital status, national, ethnic or social origin, 

colour, sexual orientation, age, physical or mental health, well- being, disability, religion, conscience, 

belief, culture, language and birth of the person; 

 

3.2 information relating to the education or the medical, financial, criminal or employment history of the 

person; 

 

3.3 any identifying number, symbol, e-mail address, physical address, telephone number, location 

information, online identifier or other particular assignment to the person; 

 

3.4 the biometric information of the person; 

 
3.5 the personal opinions, views or preferences of the person; 

 

3.6 correspondence sent by the person that is implicitly or explicitly of a private or confidential nature or 

further correspondence that would reveal the contents of the original correspondence; 

 

3.7 the views or opinions of another individual about the person; and 

 

3.8 the name of the person if it appears with other personal information relating to the person or if the 

disclosure of the name itself would reveal information about the person. 

 
 

 
 

Full names of the designated person on behalf of the Responsible Party 

 
 

______________________ 

Signature of Designation person 

 

 
 

 
 
 

 
 



 

                                                   

 

 
 

 
 

 
 

 

 
PART B 

 

 

 

 

I, _______________________________ (full names), duly authorized, hereby: Consent to the processing 

of my/our personal information for the application of procurement of goods and services, in line with the NLC 

supply chain management policy, in terms of section 11(1)(a) of POPIA. 

 

SPECIFY GOODS AND SERVICES (Edit/Click on services not required): 

 ☐ Product Information 

  ☐ Product Updates  

 ☐ Industry Newsletters  

  ☐ Price Changes 

 

Method of Communication will be via: Email/Postal 

 

   ☐  Give my consent. 

 

 

By Ticking the next box, I am aware that I am Digitally Signing this Consent request Form: 

 

   ☐ 

 

Full Name:   

 

Date: 

WITHDRAWAL OF CONSENT ONCE GIVEN 

 

You may withdraw your consent at any time. 

Write or email us at the address above, advising us of your consent withdrawal 

 

 

  



 

                                                   

 

ANNEXURE A: DECLARATION OF LOCAL CONTENT (SBD 6.2) 

  



 

                                                   

 

ANNEXURE B: ANNEXURES C, D, E 

  



 

                                                   

 

ANNEXURE C: BILL OF QUANTINTIES 

 

 

 

 
 

 



SATS 1286.2011

Annex C

Local Content Declaration - Summary Schedule 

(C1) Tender No.

(C2) Tender description: 

(C3) Designated product(s)

(C4) Tender Authority:

(C5) Tendering Entity name:

(C6) Tender Exchange Rate: Pula EU GBP

(C7) Specified local content %

Calculation of local content Tender  summary

Tender item 

no's

Tender price - 

each 

(excl VAT)

Exempted 

imported 

value

Tender value  

net of 

exempted 

imported  

content

Imported 

value
Local value

Local 

content % 

(per item)

Tender 

Qty
Total tender value

Total exempted 

imported content

Total Imported 

content

(C8) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)

 (C20)   Total tender  value

Signature of tenderer from Annex B (C21)  Total Exempt imported content

(C22) Total Tender value net of exempt imported content

(C23) Total Imported content

(C24)  Total local content

Date: (C25) Average local content % of tender

Note: VAT to be excluded from all 

calculations

List of items

(C9)



SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's
Unit of measure Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

(D33)

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

`

Description of imported content

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)



SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services and 

Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works)

(E10) Manpower costs ( Tenderer's manpower cost)

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

(E13)  Total local content

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all calculations

This total must correspond with Annex C  - C24

Description of items purchased
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 SBD 6.2                                                             
       
 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and content 
will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 
 LC = [1 -x / y] * 100 

 
Where 

 x is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 
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1.6. A bid may be disqualified ifthis Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule)are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex 
A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods Stipulated minimum threshold 

 
        

Steel Construction Materials Local Content Threshold 

Fabricated Structural Steel 100% 

Joining / Connecting Components 100% 

Frames 100% 

Roof and Cladding 100% 

Fasteners 100% 

Ducting and Structural Pipeworks 100% 

Gutters, downpipes & launders 100% 

Electrical and Telecoms Cables 90% 

  
 
 

3. Does any portion of the goods or services offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO ✓  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti 
to verify and in consultation with the AO/AA provide directives in this regard. 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): ...................Department of 
community safety and transport management.......................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred 

to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual 
values for the duration of the contract. 

 
I, the undersigned, ..................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 
of ..........................................................(name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:   

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content(x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp
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The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:        DATE: ___________ 
 
 WITNESS No. 1    DATE: ___________ 
 
 WITNESS No. 2    DATE: ___________ 
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NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

PRELIMINARIES

NOTES

The agreement is to be the Form of Offer and Acceptance (Agreement) 

and

The JBCC Principal Building Agreement (March 2014 edition 6.1) prepared by

the Joint Building Contracts Committee, shall be the applicable agreement,

amended as hereinafter described.

The JBCC Principal Agreement contract data form an integral part of this agreement

The Preliminaries published by the Association of South African Quantity

Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 March

2014 shall be deemed to be incorporated in these bills of quantities, amended

hereinafter described.

The Contractor is deemed to have referred to the above-mentioned documents

for the full intent and meaning of each clause thereof

The clauses in the above-mentioned documents are hereinafter referred to by

clause number and heading only.

Where any item is not relevant to this agreement such item is marked N/A

signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this

agreement such modifications, corrections or supplements as will apply are given

under each relevant clause heading and such modifications, corrections or

supplements shall take precedence notwithstanding anything contrary contained

in the above-mentioned documents

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association

of South African Quantity Surveyors shall be deemed to be incorporated in these

bills of quantities and no claim arising from brevity of description of items fully

described in the said Model Preambles for Trades will be entertained

Supplementary preambles and/or specifications are incorporated in these bills of

quantities to satisfy the requirements of this project. Such supplementary

preambles and/or specifications shall take precedence over the provisions of the

Model Preambles

The contractor's prices for all items throughout these bills of quantities must take

account of and include for all of the obligations, requirements and specifications

given in the Model Preambles and in any supplementary preambles and/or

specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A recital of the headings of the individual clauses of the

aforementioned JBCC Principal Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementioned 

Preliminaries document

Section C: Any special clauses to meet the particular circumstances of the project

Page 3



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

PRICING OF PRELIMINARIES

Should the contractor select Option A or where option is prescribed in the

contract data for the adjustment of preliminaries, the amounts entered against

the relevant items in these preliminaries are to be divided into one or more of the three 

categories provided namely fixed (F), value related (V), and time related

(T).

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation

Definition of agreement

The definition of agreement is replaced with the following definition:

AGREEMENT : The Form of Offer and Acceptance (agreement) (Part C.1) and

the JBCC Principal Building Agreement, the completed JBCC PBA contract data,

the contract drawings, the priced documents and any other documents

introduced to in writing and signed by the parties.

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection

therewith. All prices to include, unless otherwise stated, for all materials,

fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,

labour, setting, fitting and fixing in position, cutting and waste (except where to be

measured in accordance with the standard system of measurement), patterns,

models and templates, plant, temporary works, returning of packing, duties,

taxes (other than Value Added Tax), imposts, establishment charges, overheads,

profit and all other obligations arising out of this agreement Value Added Tax

(VAT) is to be separately stated on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items

throughout these bills of quantities and no claim for any extras arising out of the

contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other items shall 

include for the supply, maintenance, operating cost and subsequent

removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. it is the

intention that the abbreviated descriptions be fully described when read with the

applicable measuring system and the relevant preambles and/or specifications.

however, should the full intent and meaning of any description not be clear, the

contractor shall, before submission of his tender, call for a written directive from

the principal agent, failing which it shall be assumed that the contractor has

allowed in his pricing for materials and workmanship in terms of local and

international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated

grouping of two or more persons then:

1. The persons are deemed to be jointly and severally liable to the employer for

the performance of this agreement

2. These persons shall notify the employer of their leader who has authority to

bind the contractor and each of these persons

Page 4



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

3. The contractor shall not alter its composition or legal status without the prior

written consent of the employer.

Errata by JBCC

Omit from definition of construction period the words: "excluding annual holiday

periods"

Omit from definition of preliminaries the word: "priced"

1 F:............................. V:............................ T:............................ Item

Clause 2.0 - Law, regulations and notices

The above clause shall be deemed to be extended as follow

Health and Safety

Without limiting the generality of the provisions of clause 2.0, the contractor's

attention is drawn to the provisions of Construction Regulations 2014 issued in

terms of the Occupational Health and Safety Act, 1993. It is specifically stated

that the employer shall prepare a documented health and safety specification for

the works and that the employer shall ensure that the contractor has made

provision for the cost of health and safety measures during the execution of the

works. The contractor shall price opposite this item for compliance with the act

and the regulations and the reasonable provisions of the aforementioned health

and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for the works

2. Prepare and agree with the health and safety consultant the health and safety

plan for the works

3. Co-operate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and with the

health and safety plan and specification

5. Conform to the conditions contained in the employer's health and safety

specification

2 F:............................. V:............................ T:............................ Item 1

Clause 3.0 Offer and acceptance

3 F:............................. V:............................ T:............................ Item 1

Clause 4.0 - Assignment and cession

4 F:............................. V:............................ T:............................ Item

Clause 5.0 - Contract documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the

inclusion of Value Added Tax (VAT)

Page 5



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

Contract drawings

The contract drawings are as listed on the contents page of the bills of quantities

[5.1]

Priced document as specification

The principal agent shall decide which portion of the priced document may be

used as a specification of materials and goods or methods, if any

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall

be deemed to have received such drawings on date such drawings have been

dispatched electronically [5.5]

Precedence

Clause 5.6 is deemed to be deleted. The provisions of this Bill No.1

(Preliminaries) shall take precedence over any other documents which constitute this 

agreement [5.6]

5 F:............................. V:............................ T:............................ Item

Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent to issue contract instructions and perform duties for 

specific aspects of the works is delegated to agents as follows [6.2]

1. Architect

1.1 Duties:

The architect is responsible for the architectural design, functional design and quality 

inspection of the works

1.2 Contract instructions [17.0]:

1.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract 

documents other than this agreement

1.2.2 Alteration to design, standards or quality of the works provided that such

contract instructions shall not substantially change the scope of works

1.2.3 The site [13.2.4]

1.2.4 Compliance with the law, regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [8.0]

Page 6



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying outstanding or defective work to

be rectified to achieve practical completion and a list for completion and a list for

final completion specifying outstanding or defective work to be rectified to

achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional

sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

1.2.16 Work by (a) direct contractor(s) [16.0]

1.2.17 Access by other or previous contractors to remedy defective work

1.2.18 Removal from site of any person employed on the works

1.2.19 Removal from site of any person not engaged on or connected with the

works

1.2.20 On termination, protection of the works, removal of construction

equipment and surplus materials and goods [29.0]

2. Quantity Surveyor

2.1 Duties:

The quantity surveyor is rsponsible for all measurements, valuations, financial 

assessments and all other quantity surveying and cost control functions of the works

2.2 Contract instructions [17.0]:

2.2.1 Rectification of discrepancies, errors in descriptions or omissions in

contract documents other than this agreement

2.2.2 Alteration to design, standards or quality of the works provided that such

contract instructions shall not substantially change the scope of works

2.2.3 The site [13.2.4] 

2.2.4 Compliance with the law, regulations and bylaws [2.1]

2.2.5 Provision and testing of samples of materials and goods, of finishes and

assemblies of elements of the works

2.2.6 Opening up of work for inspection, removal or re-execution

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing damage to the works [8.0]

2.2.11 Rectification of defects [21.2]

Page 7



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

2.2.12 A list for practical completion specifying outstanding or defective work to

be rectified to achieve practical completion and a list for completion and a list for

final completion specifying outstanding or defective work to be rectified to

achieve final completion

2.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

2.2.16 Work by (a) direct contractor(s) [16.0]

2.2.17 Access by other or previous contractors to remedy defective work

2.2.18 Removal from site of any person employed on the works

2.2.19 Removal from site of any person not engaged on or connected with the

works

2.2.20 On termination, protection of the works, removal of construction

equipment and surplus materials and goods [29.0]

3. Civil and Structural Engineer

3.1 Duties:

The civil and structural engineer is responsible for all aspects of civil and structural 

engineering design and quality inspection of the works

3.2 Contract instructions [17.0]:

3.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract

documents other than this agreement

3.2.2 Alteration to design, standards or quality of the works provided that such contract 

instructions shall not substantially change the scope of works

3.2.3 The site [13.2.4]

3.2.4 Compliance with the law, regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

3.2.6 Opening up of work for inspection, removal or re-execution

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage to the works [8.0]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying outstanding or defective work to be 

rectified to achieve practical completion and a list for completion and a list for final 

completion specifying outstanding or defective work to be rectified to achieve final 

completion
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NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

3.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

3.2.14 Appointment of a subcontractor [14.0; 15.0]

3.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

3.2.16 Work by (a) direct contractor(s) [16.0]

3.2.17 Access by other or previous contractors to remedy defective work

3.2.18 Removal from site of any person employed on the works

3.2.19 Removal from site of any person not engaged on or connected with the works

3.2.20 On termination, protection of the works, removal of construction equipment and 

surplus materials and goods [29.0]

4. Mechanical Engineer

4.1 Duties:

The mechanical engineer is responsible for the all aspects of mechanical engineering

design and quality inspection of the works and, where appointed by the employer for

services in respect of the mechanical installations, for all measurements, valuations,

financial assessments and all other mechanical and cost control functions

4.2 Contract instructions [17.0]:

4.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract 

documents other than this agreement

4.2.2 Alteration to design, standards or quality of the works provided that such contract 

instructions shall not substantially change the scope of works

4.2.3 The site [13.2.4]

4.2.4 Compliance with the law, regulations and bylaws [2.1]

4.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

4.2.6 Opening up of work for inspection, removal or re-execution

4.2.7 Removal or re-execution of work

4.2.8 Removal or substitution of any materials and goods

4.2.9 Protection of the works

4.2.10 Making good physical loss and repairing damage to the works [8.0]

4.2.11 Rectification of defects [21.2]

4.2.12 A list for practical completion specifying outstanding or defective work to be 

rectified to achieve practical completion and a list for completion and a list forfinal 

completion specifying outstanding or defective work to be rectified to achieve final 

completion

4.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums
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NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

4.2.14 Appointment of a subcontractor [14.0; 15.0]

4.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

4.2.16 Work by (a) direct contractor(s) [16.0]

4.2.17 Access by other or previous contractors to remedy defective work

4.2.18 Removal from site of any person employed on the works

4.2.19 Removal from site of any person not engaged on or connected with the works

4.2.20 On termination, protection of the works, removal of construction equipment and

surplus materials and goods [29.0]

5. Electrical Engineer

5.1 Duties:

The electrical engineer is responsible for the all aspects of electrical engineering design 

and quality inspection of the works and, where appointed by the employer for services in 

respect of the mechanical installations, for all measurements, valuations, financial 

assessments and all other electrical and cost control functions

5.2 Contract instructions [17.0]:

5.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract 

documents other than this agreement

5.2.2 Alteration to design, standards or quality of the works provided that such contract 

instructions shall not substantially change the scope of works

5.2.3 The site [13.2.4]

5.2.4 Compliance with the law, regulations and bylaws [2.1]

5.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

5.2.6 Opening up of work for inspection, removal or re-execution

5.2.7 Removal or re-execution of work

5.2.8 Removal or substitution of any materials and goods

5.2.9 Protection of the works

5.2.10 Making good physical loss and repairing damage to the works [8.0]

5.2.11 Rectification of defects [21.2]

5.2.12 A list for practical completion specifying outstanding or defective work to be 

rectified to achieve practical completion and a list for completion and a list for final 

completion specifying outstanding or defective work to be rectified to achieve final 

completion

5.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

5.2.14 Appointment of a subcontractor [14.0; 15.0]

5.2.15 Termination of nominated n/s subcontract agreement [27.2.8]
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Item No Description Unit Quantity Rate Amount

5.2.16 Work by (a) direct contractor(s) [16.0]

5.2.17 Access by other or previous contractors to remedy defective work

5.2.18 Removal from site of any person employed on the works

5.2.19 Removal from site of any person not engaged on or connected with the

works

5.2.20 On termination, protection of the works, removal of construction equipment and

surplus materials and goods [29.0]

6. Wet Services Engineer

6.1 Duties:

The wet services engineer is responsible for the all aspects of wet services engineering 

design and quality inspection of the works

6.2 Contract instructions [17.0]:

6.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract

documents other than this agreement

6.2.2 Alteration to design, standards or quality of the works provided that such contract 

instructions shall not substantially change the scope of works

6.2.3 The site [13.2.4]

6.2.4 Compliance with the law, regulations and bylaws [2.1]

6.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

6.2.6 Opening up of work for inspection, removal or re-execution

6.2.7 Removal or re-execution of work

6.2.8 Removal or substitution of any materials and goods

6.2.9 Protection of the works

6.2.10 Making good physical loss and repairing damage to the works [8.0]

6.2.11 Rectification of defects [21.2]

6.2.12 A list for practical completion specifying outstanding or defective work to be 

rectified to achieve practical completion and a list for completion and a list for final 

completion specifying outstanding or defective work to be rectified to achieve final 

completion

6.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

6.2.14 Appointment of a subcontractor [14.0; 15.0]

6.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

6.2.16 Work by (a) direct contractor(s) [16.0]

6.2.17 Access by other or previous contractors to remedy defective work
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BILL OF QUANTITIES
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6.2.18 Removal from site of any person employed on the works

6.2.19 Removal from site of any person not engaged on or connected with the works

6.2.20 On termination, protection of the works, removal of construction equipment and 

surplus materials and goods [29.0]

7. Fire consultant

7.1 Duties:

The fire is responsible for the all aspects of mechanical engineering design and quality

inspection of the works and, where appointed by the employer for services in respect of

the mechanical installations, for all measurements, valuations, financial assessments and

all other services and cost control functions

7.2 Contract instructions [17.0]:

7.2.1 Rectification of discrepancies, errors in descriptions or omissions in contract 

documents other than this agreement

7.2.2 Alteration to design, standards or quality of the works provided that such contract 

instructions shall not substantially change the scope of works

7.2.3 The site [13.2.4]

7.2.4 Compliance with the law, regulations and bylaws [2.1]

7.2.5 Provision and testing of samples of materials and goods, of finishes and assemblies 

of elements of the works

7.2.6 Opening up of work for inspection, removal or re-execution

7.2.7 Removal or re-execution of work

7.2.8 Removal or substitution of any materials and goods

7.2.9 Protection of the works

7.2.10 Making good physical loss and repairing damage to the works [8.0]

7.2.11 Rectification of defects [21.2]

7.2.12 A list for practical completion specifying outstanding or defective work to be 

rectified to achieve practical completion and a list for completion and a list for final 

completion specifying outstanding or defective work to be rectified to achieve final 

completion

7.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

7.2.14 Appointment of a subcontractor [14.0; 15.0]

7.2.15 Termination of nominated n/s subcontract agreement [27.2.8]

7.2.16 Work by (a) direct contractor(s) [16.0]

7.2.17 Access by other or previous contractors to remedy defective work

7.2.18 Removal from site of any person employed on the works
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BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

7.2.19 Removal from site of any person not engaged on or connected with the works

7.2.20 On termination, protection of the works, removal of construction equipment and 

surplus materials and goods [29.0]

8. Health and Safety Consultant

8.1 Duties:

The health and safety consultant is responsible for all aspects of health and safety of the 

works. Without derogating from the generality thereof, the health and safety consultant 

will perform the following specific functions and duties in respect of the health and safety 

aspects of the works:

8.1.1 Act as the employer's agent in terms of Construction regulations issued interms of 

Occupational Health and Safety Act, 1993

8.1.2 Prepare and update the health and safety specification for the works

8.1.3 Agree with the contractor the health and safety plan for the works

8.1.4 Carry out regular audits to ensure adherence to the safety plan and compliance with 

the Act and Regulations

8.1.5 Stop the execution of the works where the agreed specification or plan is not 

adhered to

6 F:............................. V:............................ T:............................ Item

9. Client Representative

9.1 Duties:

The clause shall be deemed to be added to this agreement

The clients site representative is responsible to report to the Client and Principal agent on 

inter alia;

9.1.1 Compliance with national building regulations

9.1.2 Compliance with all relevant construction regulations

9.1.3 Construction and quality compliance

7 F:............................. V:............................ T:............................ Item

Clause 7.0 - Design responsibility

8 F:............................. V:............................ T:............................ Item

Insurance and Security (A8-A11)

Clause 8.0 - Work risk

9 F:............................. V:............................ T:............................ Item

Clause 9.0 - Indemnities

10 F:............................. V:............................ T:............................ Item

Clause 10.0 - Insurances
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BILL OF QUANTITIES
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11 F:............................. V:............................ T:............................ Item 1

Clause 11.0 - Security

Clause 11 (11.1 to 11.2) shall be deemed to replaced by the following:

11.1 The security required shall be as described in the bid document and shall be in the 

form of cash, certified cheque or bank guarantee from a banking institution registered in 

terms of the Banks Act 1990 (Act No (4 of 1990) or from  an insurer registered in terms of 

the insurance Act 1943 (Act No 27 of 1943)

11.2 Guarantees will be required as follows

CATEGORY           PROJECT               VALUE GUARANTEE

 A < R500 000 2.5%

 B R500 0001 - R1 000 000 5%

 C R1 000 0001 - R2 000 000 7.5%

 D > R2 000 000 10%

11.3 The Employer's entitlement to recover expense and loss in terms of 27.0 shall take 

precedence over the reducing of the surety or proportions thereof

11.4 The parties shall expressly agree that neither the Employer nor the Contractor shall 

be entitled to cede the rights to the surety to any third party and the Employer shall apply 

the security strictly according to the provisions of this agreement

11.5 Such selected security shall be provided within fourteen (14) calender days of 

written acceptance of the contractor's tender

The employer reserves the right to reject a construction guarantee if, in the opinion of the 

employer, the guarantor is not accredited.

Clause (11.4 to 11.5)

Security payment

The employer shall not provide a guarantee for payment to the Contractor Clause (11.10)

This clause shall be deemed to be replaced by the following;

The contractor shall wave his lien at signing the contract

The contractor shall ensure that a waiver of lien is included in all subcontracts and that 

the works executed on the site are kept free of all liens and other encumbrances at all 

times [11.10]

Execution (A12 - A17)

Clause 12.0 - duties of the parties

Clause 12.1.1 - Amended clause 11.4 apply

Provision of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document and "Section B:

Preliminaries" of this with reference to the provisions of clauses 12.1.2 to12.1.6 and 

12.2.18 of the JBCC Principal Building Agreement

Office accommodation
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NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

The contractor shall provide, maintain and remove on practical completion air conditioned 

office accommodation with suitable tables and chairs for meetings to be held on the site. 

Such offices shall be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the principal agent, maintain and 

remove on practical completion a notice board recommended by the South African 

Institute of Architects and as approved by the principal agent listing the names and logos 

of the employer, the contractor, and the professional consultants. No subcontractor or 

supplier notice boards may be erected unlesspermission is granted by the principal agent 

for such notice boards to be erected [12.2.18] 

Access to water, sewer, stormwater and electricity connections

The employer is not in a position to identify access to water, sewer, stormwater and 

electricity connections to the site as may be suitable for the execution of the works. The 

contractor is to allow what he considers to be required and is to qualify his tender in detail 

in this regard, failing which it shall be taken that the contractor has allowed what will be 

required for the execution of the works. in such case no claims for additional cos or loss 

shall be entertained [12.1.5]

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices such case 

no claims for additional cos or loss shall be entertained [12.1.5] such case no claims for 

additional cos or loss shall be entertained [12.1.5] delay to the commencement of the 

works by the contractor. The contractor shall pay all deposits or fees in this regard 

[12.1.6]

It is however, specifically recorded that the employer shall be responsible for the timeous 

approval of building plans by any local or other authorities and the payment of any fees or 

charges related thereto

Clause 13.0 - Setting out

12 F:............................. V:............................ T:............................ Item 1

Clause 14.0 - Nominated subcontractors

Clause 14.1.4 Reference should read "[17.1.4]"

Clause 14.6 Reference should read "[17.1.15; 27.1.8]"

Clause 14.7.2 Reference should read "[27.1.8]"

Clause 14.7.3 Reference should read "[27.2.8]"

13 F:............................. V:............................ T:............................ Item

Clause 15.0 - Selected subcontractors

Clause 15.2 Reference should read "[17.1.4]"

Clause 15.7.2 Reference should read "[27.1.8]"

Clause 15.7.3 Reference should read "[27.2.8]"

14 F:............................. V:............................ T:............................ Item

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office and 

workshop and storage of equipment and materials
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BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

2. Allow the use of personnel welfare facilities, where provided

3. Provide water, lighting and single phase electric power to a position within

50m of the place where the direct contract work is to be carried out, other than

fuel or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding, hoisting facilities, etc

provided by the contractor, in common with others having the like right, while it

remains erected on the site [16.1]

Clause 16.1.3 Reference should read "[26.5]

15 F:............................. V:............................ T:............................ Item

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site instruction book which is to be 

supplied and maintained on site by the contractor

Errata by JBCC

Clause 17.1.3 Reference should read "[13.2.4]"

16 F:............................. V:............................ T:............................ Item

Completion (A18-A24)

Clause 18.0 - Interim completion

Item

17 F:............................. V:............................ T:............................

Clause 19.0 - Practical completion

18 F:............................. V:............................ T:............................ Item

Clause 20.0 - Sectional completion

Errata by JBCC

Clause 20.2.2 Reference should read "[21.6.2]"

19 F:............................. V:............................ T:............................ Item

Clause 21.0 - Defects liability period and final completion

Errata by JBCC

Reference should read "[21.6.1]"

Clause 21.9 Reference should read "[21.4 ; 21.6.1]"

20 F:............................. V:............................ T:............................ Item

Clause 22.0 - Latent defects liability period

21 F:............................. V:............................ T:............................ Item
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Clause 23.0 - Revision of date of practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform to the 

specification or the contract drawings shall not constitute grounds for the extension of the 

construction period nor for the adjustment of the contract value [17.1.8, 23.1 & 2]

Errata by JBCC

Clause 23.2 Reference should read "[26.7]"

Clause 23.2.1 Reference should read "[12.1.7]

22 F:............................. V:............................ T:............................ Item

Clause 24.0 - Penalty for late or non-completion

23 F:............................. V:............................ T:............................ Item

Payment (A25 - A27)

Clause 25.0 - Payment

Clause 25.0 shall be deemed to be amended and extended as follows;

25.16 Retention Fund

25.16.1 The Employer shall withhold from the Contractor ten per cent (10%), with a 

maximum of five per cent (5%) of all payments made before the issuing of the certificate 

of practical completion as a retention fund. No interest is to be paid to the Contractor on 

the retention fund. The retention fund shall be held by the  Employer as a guarantee to the 

Employer for the completion of the contract.

25.16.2 Two fifths (2/5) of the retention fund shall be paid to the Contractor on

the issuing of the certificate of practical completion, and two fifths (2/5) on the

issuing of the certificate of final completion and the remainder on the issuing of

final account

Notwithstanding this or any other clause, materials and goods stored off site

shall not be included in the amount authorised for payment unless specifically

authorised by the Employer.

Materials and goods prematurely on site

Materials and goods brought onto the site prematurely shall not be authorised for 

payment [25.3.2]

Materials and goods stored off site

This clause shall be deemed to be amended as follows:

Materials and goods stored off site shall not be authorised for payment unless procedures 

in terms of ownership, payment, storage and insurance of such goods has been 

confirmed to and authorised as such by the Principal Agent [25.3.2]

Contract Price Adjustment

All fluctuations in costs, with the exception of fluctuations in the rate Value

Added Tax, shall be adjustable in accordance with CPAP indices (PO151) base

month being month prior to closing date of bid [25.3.4]
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Item No Description Unit Quantity Rate Amount

Prices submitted

Where prices are submitted by the contractor or subcontractor during the

progress of the works in respect of contract instructions or in regard to a claim

under the terms of this agreement and notwithstanding the fact that such prices

may be used in an interim payment certificate, there is to be no presumption of

acceptance. Should the principal agent wish to accept any such prices prior to

the issue of the certificate of final completion, it shall be in writing (25.3.5)

Errata by JBCC

Clause 25.2 The word: "Final" in bold in the second line

Clause 25.10.3 Reference should read "[25.13 ; 26.10]"

New clause 25.12.4 Add the words : "Terminate the agreement [29.14.7] where the listed 

options [25.12.1 -3] have failed"

24 F:............................. V:............................ T:............................ Item

Clause 26.0 - Adjustment of the contract value and final account

Tenant installations/users requirements delayed

There is possibility that certain works related to tenant installations/users

requirements may have to be delayed and may consequently not be executed

prior to practical completion

The employer reserves the right to omit such work without compensation to the

contractor for loss of profit or any other loss which the contractor may suffer as a result of

such omission

Should the contractor be instructed to do so he shall execute this work under the

conditions pertaining to this agreement on the basis that a separate amount of for

preliminaries appurtenant to this work (if applicable) is agreed to between the contractor

and the principal agent and on condition that instruction to proceed contractor and the

principal agent and on condition that instruction to proceed with such work is given to him

within a period of three (3) calender months after the date of practical completion of the

works

Cost of Claims

All costs incurred by the contractor in the preparation of claims shall be borne by the 

contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in 

terms of this agreement [30.6,7] from making a determination on costs

The contractor shall review, assess and adjudicate any claims received by him

from any subcontractor and thereafter submit same to the principal agent with a

recommendation in order to assist the principal agent in adjudicating the claim

[26.6]

Errata by JBCC

Clause 26.4.2 Omit the entire clause and renumber thereafter

New clause 26.4.3 "Other proven or unavoidable costs"

Clause 27.0 - Recovery of expense and/or loss

25 F:............................. V:............................ T:............................ Item
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BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Errata by JBCC

New Clause 28.1.5 and renumber thereafter "Or where an agent has failed to act in terms 

of this agreement [6.4]

Clause 28.2 Replace the word "defect" with "default" in the first line

26 F:............................. V:............................ T:............................ Item

Clause 29.0 - Termination

Errata by JBCC

Clause 29.1.2 Delete the words: "within the period stated [CD]"

Clause 29.14.1 Change as follows: "Provide or maintain a guarantee for payment.....[11.4-

5]"

Clause 29.14.2 Reference should read "[12.1.7]"

New clause 29.14.2 "Or where an agent has failed to act in terms of this agreement [6.4]

27 F:............................. V:............................ T:............................ Item

Dispute resolution

Clause 30.0 - Dispute resolution

28 F:............................. V:............................ T:............................ Item

AGREEMENT

The required Information of the parties and the amount of the contract sum shall

be inserted in the agreement for signature of the agreement by the parties

following the issue of letter of appointment by the Employer and compliance

thereto by the contractor

CONTRACT DATA

Before submission of his tender the contractor is to note and allow in his tender

for the items and requirements as set out here after. The contract data shall be

inserted in the agreement for signature of the agreement by the parties

(A) TENDER INFORMATION

A1 Project Name:

NLC Mpumalanga Office Repair Works

(A) TENDER INFORMATION

A2 Works Description

NLC Mpumalanga Office Repair Works

A3 Site description

3.1 NLC Mpumalanga Provincial Office, Nelspruit,
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Mpumalanga Province

3.2 Local Authority: Mbombela Local Municipality

3.3 Street Address: 29 Roodt Street, Mbombela

- Mpumalanga Province

A4 Employer

4.1 Name: National Lotteries Commission (NLC)

4.2 Business: National Lotteries Commission (NLC)

4.3 Business Reg No: N/A 

 Department VAT No: N/A

4.4 Contact person: Mr K. Ncwana

 Tel: 012 432 1300

 Email: Khaya@nlcsa.org.za

4.5 Registered street address: Block D, Hatfield Gardens, 333 Grosvenor Street, Hatfiled, 

Pretoria, 0083

4.6 Postal address: PO Box 1556, Brooklyn Square, Pretoria, 0075

4.7 Tel. No: 012 342 1300

 Fax No: 086 523 7127

 website: www.nlcsa.org.za

A5 - A13 Principal Agent:

5.1 Name: 

5.2 Business: Private (Built Environment Consultants)

5.3 Business Reg No:

 Business VAT No: 

5.4 Contact person:

 Tel: 

 Email: 

5.5 Registered street address: 

5.6 Postal address:

5.7 Tel. No: 

(B) CONTRACT DATA

2.0 Law regulations and notices

2.1/25.15 Law of the Country applicable: South Africa

5.0 Contract documents
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5.1 Signed contract document held by - Employer

5.5 Number of copies of documents issued free to the contractor - two (2) copies

Priced Documents

Lump sum priced document - No

Priced Bill of Quantities (BoQ) - Yes

System/Method of measurement - Latest Edition of Standard System of

Measuring Building Work published by ASAQS.

Contract Documents Comprising

JBCC Principal Building Agreement Ed 6.1 March 2014 - A

JBCC PBA Contract Ed 6.1 March 2014 - B

Contract drawings

Will be listed in detail at signing of contract. The drawings attached to these Bills are for 

tender reference purposes only

6.0 Employers Agent

6.3 Agents in project has no interest other than professional services - N/A

10.0 Insurances

By the Employer - No

By the Contractor - Yes

Contract works insurance (CWI) (including material and goods temporary works - 

Contract sum

Allowances for Professional fees and escalation of the insured value Item

Free issue material at new replacement value - Not Applicable

Employer owned surrounding property - Not Applicable

Public Liability insurance - R1,000,000.00 each and every claim

Supplementary insurance (including CWI extensions - Yes SASRIA

Removal of lateral support insurance - Not Applicable

policy deductables

Works free issue - 0.1% of insured amount

Supplementary insurance 0.1% of the insured amount

11.0 Security

11.1.1-5 The contractor shall provide a guarantee for construction to the

Employer - Yes

12.0 Duties of the parties/Employer/Site
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12.1.1 Alteration and additions to existing premises - Yes

12.1.2 Premises occupied - yes

12.1.3 Relevant natural featured to be retained relocated / removed - No

12.1.4 Areas the contractor may not occupy - No

12.1.5 Utilities connection - Location: As shown on drawings

12.1.6 Statutory and/or other notices to be complied with by the contractor before 

possession of site can be given. Compliance with all requirements stipulated in bid 

documentation

12.1.7 Possession of the site - intended date: within 21 calender days of

acceptance of tender by the employer and compliance thereto by the contractor

12.1.12 Description of free issue by the employer - Not Applicable

14.0 Nominated subcontractors

All subcontractors will be direct subcontractors to the main contractor

16.0 Direct subcontractors

Employer reserve a right to use direct contractors which will be listed as such at signing 

of contract.

Practical completion date: 6 months

Penalty for late completion

19.0 Practical completion of the works as a whole - within 6 months from the date of 

handover, penaly per calender day is R1,000.00 (incl. VAT)

19.0 Practical completion

19.1.1 Items that do not have to be completed to achieve practical completion -N/A 

19.1.2 Criteria to achieve practical completion - as per condition of contract

25.0 Payment

25.1 Currency: South African Rand

25.2 Issue of regular payment certificates on: 25th day of each month

25.3.2 Materials and goods off site - paid subject to bid documentation

conditions

25.3.4 / 26.9.5 Contract Price Adjustment Provisions (CPAP)

Contract value adjustment: The contract value is adjusted after the first

12months, therefore shall be adjusted and the base month will be as per

contractor's appointment.

30.0 Dispute resolution

30.6.1 Alternative dispute resolution nominating body - JBCC for adjudication - 

Association of Arbitrators (South Africa)
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Changes made to JBCC document - Refer to Preliminaries section of the bills of

quantities for changes which will be applicable to this contract.

C) TENDER CLOSING

Tender closing: date/time/place/address - as stated in bid documentation

Delivered in electronic format: Yes - As stated in bid documentation

Alternative offer considered: Yes - only if original tender submitted

(D) TENDERERS SELECTION

11.0 Securities

Guarantee for construction

Refer to clause 11.1 to 11.5 for security requirements which will apply to this contract

Guarantee for Advance Payment - Not Applicable to this contract

Guarantee for Payment - Not Applicable to this contract

19.0 Contractors holiday period during the construction period

One month - 15 December to 15 January allowed in the contract period of

8 months

26.0 Payment / adjustment of preliminaries

Payment of preliminaries Option B - Yes

Adjustment of preliminaries (26.9.4) Option A - Yes

Notes:

The tender shall remain in full legal force for (120) one hundred and twenty

calender days

TENDER SUM COMPILATION

Refer to Bid Documentation - Calculation of bid sum

TENDERER'S DETAILS

Refer to Bid Documentation - Contract Data

SECTION B: PRELIMINARIES

Interpretation (B1)

29 F:............................. V:............................ T:............................ Item

Documents (B2)

Clause 2.1 - Checking of documents

30 F:............................. V:............................ T:............................ Item
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Clause 2.2 - Provisional bills of quantities

31 F:............................. V:............................ T:............................ Item

Clause 2.3 - Availability of construction documentation

Construction information completed

Budget allowances and provisional sums

The budgetary allowances and/or provisional sums allocated for subsequent

trades included in this agreement will be separately procured, based on multiple

procurement of subcontractors during the construction period

32 F:............................. V:............................ T:............................ Item

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy

33 F:............................. V:............................ T:............................ Item

Clause 3.2 - Previous work - defects

34 F:............................. V:............................ T:............................ Item

Clause 3.3 - Inspection of adjoining properties

35 F:............................. V:............................ T:............................ Item

Samples, shop drawings and manufacturer's instructions (B4)

36 F:............................. V:............................ T:............................ Item

Clause 4.2 - Workmanship samples

37 F:............................. V:............................ T:............................ Item

Clause 4.3 - Shop drawings

38 F:............................. V:............................ T:............................ Item

Clause 4.4 - Compliance with manufacturer's instructions

39 F:............................. V:............................ T:............................ Item

Deposits and fees (B5)

Clause 5.1 - Deposits and fees

40 F:............................. V:............................ T:............................ Item

Temporary services (B6)

Clause 6.1 - Water

Option A (6.1.1) applicable

41 F:............................. V:............................ T:............................ Item 1
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Clause 6.2 - Electricity

Option A (6.2.1) applicable

42 F:............................. V:............................ T:............................ Item 1

Clause 6.3 - Ablution and welfare facilities

Option A (6.3.1) applicable

43 F:............................. V:............................ T:............................ Item 1

Clause 6.4 - Communication facilities

44 F:............................. V:............................ T:............................ Item 1

Community Liaison Officer - CLO

45 F:............................. V:............................ T:............................ Item 1

Prime cost amounts (B7)

Clause 7.1 - Responsibility for prime cost amounts

46 F:............................. V:............................ T:............................ Item

Attendance on Subcontractors (B8)

Clause 8.1 - General attendance

47 F:............................. V:............................ T:............................ Item

Clause 8.2 - Special attendance

48 F:............................. V:............................ T:............................ Item

General (B9)

Clause 9.1 - Protection of works

49 F:............................. V:............................ T:............................ Item

Clause 9.2 - Protection/isolation of existing/sectionally occupied works

50 F:............................. V:............................ T:............................ Item

Clause 9.3 - Security of the works

51 F:............................. V:............................ T:............................ Item

Clause 9.4 - Notice before covering work

52 F:............................. V:............................ T:............................ Item

Clause 9.5 - Disturbance

53 F:............................. V:............................ T:............................ Item

Clause 9.6 - Environmental disturbance
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BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

54 F:............................. V:............................ T:............................ Item

Clause 9.7 - Works cleaning and clearing

55 F:............................. V:............................ T:............................ Item

Clause 9.8 - Vermin

56 F:............................. V:............................ T:............................ Item

Clause 9.9 - Overhand work

57 F:............................. V:............................ T:............................ Item

Preliminaries schedule (B10)

Information for completion of the preliminaries schedule 

The Preliminaries schedule contains all Pre-tender variables referred to in this

document and must be completed in full and included in the tender documents 

Spacing requiring information must be filled in, shown as 'not applicable' or

deleted. Where insufficient space is provided the information should be annexed

hereto and cross referenced to the applicable clause of the Preliminaries

schedule. key cross reference clauses are italicised in [ ] brackets 

10.1 Provisional bills of quantities [2.2]

The quantities are provisional: No 

10.2 Availability of construction information [2.3]

Construction documentation is complete: Yes

10.3 Previous work - dimensional accuracy [3.1]

Not applicable

10.4 Previous work - defects [3.2]

Not Applicable

10.5 Inspection of adjoining properties [3.3]

Not Applicable

10.6 Water [6.1]

Option A (by contractor) Yes

Option B (by employer - free of charge) No

Option C (by employer - metered) No

10.7 Electricity [6.2]

Option A (by contractor) Yes

Option B (by employer - free of charge) No

Option C (by employer - metered) No

10.8 Ablution and welfare facilities [6.3]

Option A (by contractor) Yes

Option B (by employer - free of charge) No

Option C (by contractor - metered) No
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10.9 Communication facilities [6.4]

Telephone / Cell phones on site - Yes

Fax at office - Yes

E-mail on site - Yes

10.10 Protection of the works [9.1]

Specific requirements - No

10.11 Protection / isolation of existing/sectionally occupied works [9.2]

Protection / isolation is required - No

10.12 Disturbance [9.5]

Specific requirements

All work is to be carried out in such a manner as to cause no unacceptable or 

unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance andthe like to 

the public, others, other properties and traffic in so far as they exceedthe permissible 

limitations set by government legislation or by the local authority. Any delays, stoppages 

and the like arising from or in order to comply with the above will not constitute grounds 

for an adjustment to the construction period or contract value whatsoever

10.13 Environmental Disturbance

Specific requirements

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by

whatever means necessary all forms of pollution emanating from the site during

the construction period due inter alia to noise, artificial light, wind-blown sand,

dust, deposits of mud, etc

The contractor is to ensure that all roads which border the site and is used by the 

contractor during the execution of the works are kept clean and free of any dirt or debris 

caused by the execution of the works

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the contractor shall 

obtain a written warranty, addressed to the employer, from the entity supplying the 

materials and/or doing the work and shall deliver same to the principal agent on the final 

completion of the contract

The warranty shall state that workmanship, materials and installation are warranted for a 

specific period from the date of final completion and that any defects that may arise 

during the specified period shall be made good at the expense of the entity supplying the 

materials and/or doing the work, upon written notice to do so

The warranty will not be enforced if the work is damaged by defects in the execution of 

the works, in which case the responsibility for replacement shall rest entirely with the 

contractor

58 F:............................. V:............................ T:............................ Item

Overtime
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Item No Description Unit Quantity Rate Amount

Should overtime be required to be worked for any reason whatsoever, the costs of such 

overtime is to be borne by the contractor unless the principal agent has specifically 

authorised, in writing, prior to execution thereof, that costs for such overtime are to be 

borne by the employer

59 F:............................. V:............................ T:............................ Item

Co-operation of the contractor for cost management It is specifically agreed that the 

contractor accepts the obligation of assisting the principal agent in implementing proper 

cost management. The contractor will be advised by the principal agent of all cost 

management procedures which will be implemented to ensure that the final building cost 

does not exceed the budget

60 F:............................. V:............................ T:............................ Item 1

Overloading

The contractor shall take all necessary steps to ensure that no damage occurs

due to overloading of any portion of the works

or temporary works eg scaffolding, etc. The contractor shall submit details of his

proposed loading, storage, plant erection, etc to the principal agent for approval

prior to proceeding with such loading, storing or erecting and shall comply with

and pay for the principal agent's requirements in connection with the provision of

temporary support work, etc. Any damage caused to the works by overloading

shall be made good by the contractor at his sole expense

61 F:............................. V:............................ T:............................ Item

Propping of floors below

The contractor is advised that propping of floors below may be required if he

wishes to use any areas of completed suspended reinforced concrete slabs for

vehicle access, storage of materials and goods and location of plant, scaffolding,

62 F:............................. V:............................ T:............................ Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small sand dykes around them

of a size and enclosing an area approved by the principal agent, flooded with

water and kept "ponded" for at least forty (40) hours as a test to ensure the

watertightness of the waterproofing and before any further construction work is

carried out above the waterproofing

63 F:............................. V:............................ T:............................ Item

Testing of windows for watertightness

Each window shall be tested for watertightness with water sprayed on using

adequate pressure. If in the opinion of the principal agent, the pressure proves to be 

inadequate, then the pressure shall be boosted by means of compressed and/or other 

approved means

64 F:............................. V:............................ T:............................ Item

Broad Based Black Economic Empowerment (BBBEE)

Tenders submitted will be elevated taking into account their empowering rating

The employer will be monitoring the broad based black economic empowerment

(BBBEE) status of the contractor throughout the execution of the works

The contractor is to submit to the principal agent on an annual basis a schedule

of spend, split into vendors engaged as subcontractors and suppliers indicating

their BBBEE rating including proof of the said rating
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65 F:............................. V:............................ T:............................ Item

Advertising rights

The employer may elect to contract with advertising agencies for the erection of

advertising hoardings, banners, wraps or the like for the duration of the contract.

The contractor shall not prevent such an arrangement and will assist in the

facilitation of same. Position and type of advertising structure to be agreed with

the principal agent so as not to hinder the contractor in the meeting of his

obligations under this agreement

66 F:............................. V:............................ T:............................ Item

Confidentiality

The contractor undertakes to maintain in confidence any and all information

regarding this project and shall obtain appropriate similar undertakings from all

subcontractors and suppliers. Such information shall not be used in any way

except in connection with the execution of the works

No information regarding this project shall be published or disclosed without the

prior written consent of the employer

67 F:............................. V:............................ T:............................ Item

Media releases

All rights of publication of articles in the media, together with any advertising relating 

thereto or in any way connected with this project, shall vest with the employer

The contractor together with his subcontractors shall not, without the prior written consent 

of the employer, cause any statement or advertisement to be printed, screened or aired 

by the media

68 F:............................. V:............................ T:............................ Item

Proprietary branded products The contractor shall take delivery of, handle, store, use 

apply and/or fix all proprietary branded products in strict accordance with the 

manufacturer's instruction after consultation with the manufacturer's authorised 

representative

69 F:............................. V:............................ T:............................ Item

As build drawings 

The position of construction breaks and the extent of individual concrete pours are to be 

recorded by the contractor on the structural engineer's drawings and are to be submitted 

to the principal agent and the structural engineer for their records.

70 F:............................. V:............................ T:............................ Item 1

Site instructions 

Site instructions issued on site are to be recorded in triplicate in a site instruction book 

which is to be maintained on site by the contractor

71 F:............................. V:............................ T:............................ Item 1

Labour record

At the end of each week the contractor shall provide the principal agent with a

written record, in schedule form, reflecting the number and description of

tradesmen and labourers employed by him and all subcontractors on the works

each day

72 F:............................. V:............................ T:............................ Item 1
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Plant Record

At the end of each week the contractor shall provide the principal agent with a written 

record, in schedule form the number, type and capacity of all plant, excluding hand tools, 

currently used on the works.

73 F:............................. V:............................ T:............................ Item 1

Non cession of monies

The contractor shall not cede nor assign his right or claims to any monies due or 

to become due under this contract

74 F:............................. V:............................ T:............................ Item

Occupational health and safety act - section 37(2)

The tenderers attention is drawn to be the fact that the Occupational Health and Safety 

Act (Act 85 of 1993) and Construction Regulations 2014 is in force. Copies of the Act are 

available from the Government Printing Works, 149 Bosman Street, Pretoria (Private Bag 

x85, Pretoria, 0001, Tel No. (012) 334 4500

Tenderers are expected to be fully acquainted with the requirements of the Act.

A proforma "Agreement in terms of the Occupational Health and Safety Act - Part C 1.4" 

is included in these bid documents. Tenderers are advised to study this pro-forma in 

order to make themselves fully conversant with the requirements and responsibilities of 

the Act and the Municipality.

Tenderers are to provide for the above-mentioned requirements and to allow for all cost 

implications regarding the above including risk assessment, safety plan and monitoring 

system for the duration of the contract.

75 F:............................. V:............................ T:............................ Item 1

Community employment and SME's involvement:

The building and related projects shall be labour intensive and shall promote community 

employment in the execution of the contract resulting from this tender.

Furthermore, it shall contribute to the development of SME's (Small and Medium 

Enterprises) especially from previously disadvantaged communities

Local labour

It is an explicit condition of this contract that only persons normally resident in the locality 

of the works (Local labour) may be employed on the contract. Provided however, that 

should adequate and appropriate labour not be available within the locality, other labour 

may be employed., subject to the approval of the Principal Agent and satisfactory proof 

being provided that every reasonable endeavour has been made, to employ labour from 

the immediate locality. The contractors shall identify the local community leaders, with the 

purpose of negotiating with them, regarding the utilisation of local labour in the 

construction process. In this regard, the Contractor shall furthermore give preference, 

where possible, to the employment of single heads of households, woman, youth and 

disabled persons. The Contractor shall in general, maximise the involvement of the local 

community

76 F:............................. V:............................ T:............................ Item

Specific goal participation

Tenderers should note that this project is subject to the maximum utilization of women, 

youth and disabled and preference will be given as such and also monitored during the 

construction stage. Details of the tenderers proposals in this regard is to be provided 

before commencement of the works and data forms to be completed by the contractor

77 F:............................. V:............................ T:............................ Item
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Labour intensive working methods

Tenderers should note that this project is subject to use of labour intensive construction

methods, e.g alteration works - demolitions, painting, plumbing, etc to be done by hand.

Details of the tenderers proposals in this regard is to be provided before commencement

of the work by the contractor for approval by the Principal Agent

78 F:............................. V:............................ T:............................ Item 1

Non accredited training

Tenderers should note that non accredited training (i.e. on site training is to be

provided during the construction period). Details of the tenderer's proposals in

this regard is to be provided before commencement of the works by the

contractor for approval by the Principal Agent

79 F:............................. V:............................ T:............................ Item 1

SECTION D: HEALTH AND SAFETY REQUIREMENTS FOR ALL TENDER BILL OF 

QUANTITIES

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND THE CONSTRUCTION 

REGULATION, 2014 (refer Section C3.6: H&S Requirements and Procedures)

PART A-OHS ACT COMPLIANCE-IMPLEMENTATION OF THE HEALTH 

AND SAFETY

Construction health & safety documentation

Prepare and compile H&S plan as per site specification Health and safety Specifications,

OHS Act & Regulations

80 F:............................. V:............................ T:............................ Item 1

Allow for the preparation and compilation of the site specific health and safety file, and a 

health and safety working file

81 F:............................. V:............................ T:............................ Item 1

Changes and amendments as may be required for ongoing maintenance of health and 

safety file, and working file

82 F:............................. V:............................ T:............................ Item

Appointment of a Registered Construction health and safety officer for the duration of the 

Contract as per Section 8(5) of the Construction Regulations 2014

83 F:............................. V:............................ T:............................ Item 1

PART B-OHS ACT COMPLIANCE-IMPLEMENTATION OF THE HEALTH AND 

SAFETY

Personal Protective Clothing & Equipment

84 Foot protection (steel toe cap, gum boots, etc) Item

85 F:............................. V:............................ T:............................ Item 1

86 Clothing (Overalls Depicting Contractors Company name/identification) Item

87 F:............................. V:............................ T:............................ Item 1

88 Glove (leather, PVC, Acid Resistant, etc) Item
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89 F:............................. V:............................ T:............................ Item 1

90
Head Protection: Hardhats with air vents, Colour Coded - Supervisory (Red) Labour 

(Green) First Aid (Blue) Sun Shields Etc).
Item

91 F:............................. V:............................ T:............................ Item 1

92 Ear protection (earplugs, earmuffs, earmuffs with 30% protective value), etc. Item

93 F:............................. V:............................ T:............................ Item 1

94 Eye Protection (Face Shield, Goggles, Spectacles, etc) Item

95 F:............................. V:............................ T:............................ Item

96 Air (Dust Masks, etc) Item

97 F:............................. V:............................ T:............................ Item 1

98 Visibility (luminous high visibility safety vests/ jackets/ bibs/ head gear, etc) Item

99 F:............................. V:............................ T:............................ Item

100
Fall Risk/ Fall Protection/ Working at Heights This only required when work is 2m 

or more in height
Item

101 F:............................. V:............................ T:............................ Item

102 Harness (double stranded safety harness with pylon hooks, etc) Item

103 F:............................. V:............................ T:............................ Item

104  Fall Protection and Recovery Plan (and recovery gear) Item

105 F:............................. V:............................ T:............................ Item

106 Portable ladders, A-frame, extendable, length, material, etc. Item

107 F:............................. V:............................ T:............................ Item

108 Barricading/ Hoarding (Supply, Install & Removal) Item

109
Construction perimeter (fence, shade netting, corrugated iron, shutter board, 

Hard Barricade etc)
Item

110 F:............................. V:............................ T:............................ Item

111 Trench and manhole excavations Item

112
Pre-warning (danger tape, orange “shark” netting, cones, delineators, temporary road 

signs, etc)
Item

113 F:............................. V:............................ T:............................ Item

PART C-OHS ACT COMPLIANCE-IMPLEMENTATION OF THE HEALTH AND 

SAFETY

Occupational medical servilliance

114
Provide full time competent construction health and safety officer on site to assist in the 

control of all health and safety aspects on site (CR8(5))
Item

Page 32



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

F:............................. V:............................ T:............................ Item

115 Induction training (employees, visitors, sub-contractors, local residence/ home owners) Item

F:............................. V:............................ T:............................ Item

116 Medical Examination Item

117 Medical treatments Item

118 F:............................. V:............................ T:............................ Item

119
Entry Medical Examination by a SASOHN registered Occupational Health Nurse or a 

SASOM registered Occupational Medical Practitioner
Item 1

120 F:............................. V:............................ T:............................ Item

121 Periodical (if contract more than 12 months) Medical Examination Item

122 F:............................. V:............................ T:............................ Item

123 Exit Medical Examination Item 1

124 F:............................. V:............................ T:............................ Item

PART D-OHS ACT COMPLIANCE-IMPLEMENTATION OF THE HEALTH AND 

SAFETY

125 Health And Safety Control and Training

F:............................. V:............................ T:............................ Item

126 Basic First Aid training level one

F:............................. V:............................ T:............................ Item

127 Health and Safety representative

F:............................. V:............................ T:............................ Item

128 Signage, Information Display, Awareness Item

129
Construction (firefighting. General information, prohibitory, mandatory, warning,

hazchem, photo luminescent, etc)

130 F:............................. V:............................ T:............................ Item

131
Roads (temporary, traffic control, associated with construction work within the

road reserve, etc)
Item

132 F:............................. V:............................ T:............................ Item

133
Health and Safety information display board in site office (emergency evacuation flow 

diagram, emergency contact numbers, electrical, general, etc)
Item

134 F:............................. V:............................ T:............................ Item 1

135 Health and safety charts (OHS Act, Basic Conditions of Employment Act) Item

136 F:............................. V:............................ T:............................ Item 1

Page 33



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description Unit Quantity Rate Amount

137 2 way communication radio for riggers / banksmen Item

138 F:............................. V:............................ T:............................ Item

139 Construction Vehicle, Mobile Plant and Roads Item

140 Equipment (stop blocs, traffic flags) Item

141 F:............................. V:............................ T:............................ Item

142 Rotating/ strobe lights for construction vehicle and mobile plant Item

143 F:............................. V:............................ T:............................ Item

144 Facilities (wash bay, fuel bay, service bay) Item

145 F:............................. V:............................ T:............................ Item

146 Fire Fighting and Emergencies Item

147
Fire fighting equipment (fire extinguishers - dry powder, for all construction vehicle, site 

vehicle, site office and onsite)
Item 1

148 F:............................. V:............................ T:............................ Item

149 Alarm signaling device (hooter/ blow horn/ siren/ bell/ whistle etc) Item

150 F:............................. V:............................ T:............................ Item

151 Emergencies Item

152 First aid treatment box (and refills, stretcher, medical waste drop box, etc) Item

153 F:............................. V:............................ T:............................ Item 1

154 Substance abuse testing (breathalyser, etc) Item

155 F:............................. V:............................ T:............................ Item

156 Facilities Item

157 Ablution(chemical/ mobile) Item

158 F:............................. V:............................ T:............................ Item 1

159 Change house and lockers Item

160 F:............................. V:............................ T:............................ Item

161 Shelter eating facility (tables, chairs, potable water) Item

162 F:............................. V:............................ T:............................ Item

163 Site office/ space for Health& Safety personnel (table, chair) Item

164 F:............................. V:............................ T:............................ Item 1

165 Security/ access control point (gate, gate keeper, guard house, etc Item

166 F:............................. V:............................ T:............................ Item 1
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167 HCS storage facilities (bund walls, cage, etc) Item

168 F:............................. V:............................ T:............................ Item 1

169 HIV AIDS AWARENESS Item

170 Compliance with the requirements of the HIV AND AIDS specification Item

171 F:............................. V:............................ T:............................ Item 1

PART E - OHS ACT COMPLIANCE: IMPLEMENTATION OF THE HEALTH AND SAFETY

COVID-19: Compliance Management

COVID-19 Related signage and posters

172 F:............................. V:............................ T:............................ Item 1

2 x 3ply cloth masks

173 F:............................. V:............................ T:............................ Item 1

Hand sanitizers with 70% alcohol content

174 F:............................. V:............................ T:............................ Item 1

Decontamination agents / surface sanitizers

175 F:............................. V:............................ T:............................ Item 1

Surgical Gloves (for security and cleaning team)

176 F:............................. V:............................ T:............................ Item 1

Non-contact thermometers

177 F:............................. V:............................ T:............................ Item 1

TOTAL PRELIMINARY AND GENERAL CARRIED FORWARD TO SUMMARY
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REFURBISHMENT WORKS

PREAMBLES:

(For preambles refer to "Specification of Materials and

Methods to be used" PW 371)

SUPPLEMENTARY PREAMBLES:

The contractor shall, before commencing work, obtain all authorisation for carrying out 

the work by whatever means including the use of pneumatic equipment or blasting, give 

necessary notices and pay all charges and fees in connection therewith. He shall also 

comply with all regulations pertaining to rodent extermination and shall obtain the 

requisite Rodent Extermination Clearence Certificate and pay all necessary fees. All the 

abovementioned charges and fees shall be paid by the contractor and included in his 

prices.

All tenderers will be deemed to have visited the site prior to submitting their tender to 

determine the nature and submitting their tender to determine the nature and extent of 

the alteration and demolition work and the value of the materials to be recovered.

No claim for a variation in the contract sum or the credit allowance for recoverable 

materials in respect of alteration/demolition items will be considered.

All sizes and dimensions stated herein are approximate and deemed  only sufficient to 

identify the item of work concerned.

In taking down and removing existing work the utmost care must be taken to avoid any 

structural or other damage to the remaining portions of the building and the Contractor 

shall provide all shoring, needling, strutting, etc. to ensure the stability of all structures 

during the alteration/demolition work.

The Contractor will be held solely responsible for the safety and stability of the buildings 

for the whole period of the contract and must make good any damage at his own 

expense.

The Contractor shall provide and afterwards remove all necessary temporary tarpaulins, 

barricades, screens, fencing, temporary waterproofing, dust proofing, etc. required to 

isolate any sections of new or existing buildings for purposes of excluding users of the 

remainder of the building or any unauthorised persons all to the satisfaction of the 

Representative/Agent and remove when directed.

The Contractor shall cover up and protect from injury all work not removed and shall 

make good at his own expense any damage that  may occur. Existing services must be 

maintained at all times to the existing buildings. If it is found necessary to disconnect 

any service than suitable temporary or alternate services must be provided to the 

existing buildings.

Special care shall be exercised during the progress of the work to ensure that any 

electrical installation, water supply pipes, telephone and other services which may be 

encountered are not interfered with and notice must be given to the Representative / 

Agent if any disconnection or alterations become necessary.

The Contractor shall take all precautions to protect the existing roads, and gardens from 

damage during the course of the contract and on compilation he shall clear away and 

make good all damage at his own expense.

Building up of existing openings where given in number shall be deemed to include 

preparing existing surfaces all round, brickwork properly toothed and bonded to existing 

and shot pinned to concrete, wedging up and making good finishes on both sides to 

match existing.

Taking down existing walls is to include for dead shoring and propping under existing 

concrete slabs, beams, roof timbers, etc., for removing doors, windows, skirtings, 

curtain tracks, pelmets, cornices, etc. fixed to same and for making good to walls , 

floors, ceilings, etc. as described.
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BILL OF QUANTITIES

Item No Description UNIT Quantity Rate Amount

Removal of doors, windows, fittings, etc., is to include

for their removal complete with frames, ironmongery,

glass, quadrants, architraves, skirtings, burglar bars and

all accessories to walls, reveals, around openings, for

cutting out cills, etc., for hacking up flooring at openings and for making good.

Any water supply or other piping, etc. that may be encountered and found necessary to 

disconnect or cut are to be effectually stopped off and any new connections that may be 

necessary shall be made with the proper fittings to the satisfaction of the 

Representative/Agent.

Unless specifically otherwise stated the descriptions of pipes shall be deemed to 

include fixing to the walls, etc, casting in, building in or suspending not exceeding 1m 

below suspension level

Where fittings have reducing ends or branches they are described as "reducing". In the 

case of pipes with diameters not exceeding 60mm only the largest end or branch size is 

given. Should the contractor wish to use other fittings and bushes or reducers he may 

do so on the understanding that no claim in this regard will be entertained. In the case 

of pipes with diameters exceeding 60mm all sizes are given and no claim for extra 

bushes, reducers, etc will be entertained

Exposed surfaces of stormwater channels, cover slabs, inspection eye marker slabs, 

gully tops, cleaning eye tops, catchpits, inspection chambers, etc shall be finished 

smooth with plaster

No claim for rock excavation will be entertained unless the contractor has timeously 

notified the principal agent thereof prior to backfilling

The pipes shall be laid, backfilled, bedded, etc in accordance with SABS 1200

Where sanitary fittings, geysers, etc are to be removed the Contractor shall allow for 

removing all exposed waste or water supply pipes to the nearest suitable junction or 

connection and stopping off, as well as for making good plaster, screeds, etc.

The Contractor shall remove from the site all material, rubble, debris, rubbish, etc. 

resulting from the alterations/demolitions.

OLD MATERIALS TO BE CARTED AWAY :

Old materials from alterations except where described to be re-used or handed over, as 

well as all rubbish, etc., must be regularly carted from the site and not be allowed to 

accumulate on or around the site.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal and disposal

1 Screen barrier 1500mm including all necessary supports- corners, ends, etc m 60

DEMOLITIONS

REMOVAL OF EXISTING WORK

REMOVAL OF ELECTRICAL INSTALLATIONS

2
Allow for disconnection and removal of electrical connections and fittings including 

lights, plugs, switches, gate motors, etc.
Item 1

ALLOWANCE FOR REMOVAL OF RUBBLE

3
Allow for removal of rubble from fire damage, during and on completion of 

refurbishment work
Item 1
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BILL OF QUANTITIES

Item No Description UNIT Quantity Rate Amount

4 AIR-CONDITIONING

4.1
Supply and install 12000 BTU Alliance Mid-wall split units including all accessories. All 

to match the existing
No 2

4.2 Supply componets and service cassette split air-con units No 4

4.3 Supply componets and service mid-wall split air-con units No 10

4.4 20mm PVC trunking to be fixed to the wall with 20mm PVC saddles m 200

4.5 Fixing trunking to the wall No 14

4.6 2.5mm twin and earth cable m 300

4.7 Terminate cable No 14

4.8 Supply and install 40W extractor fan in ablution including ducting and grill m 4

4.9 Supply and install amaflex insulation to exposed copper pipe on all wall mounted units No 20

4.10
Supply and install cable ties to strap together cables and pipes for cassette units in the 

ceiling
No 1
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BILL OF QUANTITIES

Item No Description UNIT Quantity Rate Amount

5 FIRE PROTECTION SYSTEMS

Fire Hosereel main piping: including all fittings, hangers, supports, brackets, bracing,

couplings and droppers to outlets

5.1 Ø 32 galvanized Steel m

5.2 Ø 25 galvanized Steel m 10

5.3 Fire water storage tank with capacity of 2 400 litre No 1

5.4
Electric fire pump and controller complete with all fittings and accessories. 450kPa

@ 1l/s 
No 1

Fire extinguishers complete with backing boards and holding clips

5.5 -  5 kg CO2 No 2

5.6 FIRE SIGNAGE (PC AMOUNT) 1

5.7 A log book to be Installed in a holder and installed adjacent to master fire panel No 2

5.8 Provide zone diagram and associated signage, laminated and framed behind glass No 2

Allow for the procurement, installation, testing and commissioning of fire detectors

complete with base as follows:

5.9 Optical detectors No 12

5.10 Heat detectors No 4

5.11
Allow for the procurement, installation, testing and commissioning of short circuit

isolators to specification
No 2

5.12
Allow for procurement and installation of galvanized steel conduit (with necessary

couplings, junction boxes, etc.) in terms of the specifications.
No 20

5.13
Allow for procurement and installation of junction boxes complete with relay, terminals,

glands and labelled "fire system" for interface to lift and door hold open devices
No 6

5.14 Allow for consumables and fixing devices for fire detection installation Lot 1

5.15 Allow for quality control in accordance with the conditions of contract Lot 1

5.16 Allow for one year’s maintenance and guarantee in accordance with specifications Lot 1

5.17
Allow for all factors required for the testing, commissioning and handover of the fire

detection system as specified
Lot 1

5.18
Provision of 3 sets of documentation to be handed to client for the building all in

compliance with specification and relevant codes of practice.
Item 3

5.19 Allowance of a full days training of operators as specified Lot 1
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6 PLUMBING 

6.1 Supply and install S-Trap in the kitchen sink No 1

6.2 Supply and install 150L high pressure solar geyser (kwikot or similar approved) No 1

6.3 Fix leakage at the jojo tank complete with piping Sum 1

6.4 Supply and install new inspection eyes on the driveway No 2
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Item No Description UNIT Quantity Rate Amount

7 ELECTRICAL WORKS

7.1 25mm x 10mm lug No

7.2 Earth wire m

7.3 Earth spike & clamp No

7.4 Cbi 80A 3 pole MCB (Circuit breaker) No

7.5 ABB 63A 3 pole MCB XT1B 63 No

7.6 Labelling cartridge(cassette) No

7.7 Flat twin & E - 2,5mm m

7.8 2ft L.E.D tubes No

7.9 10mm x 3 core cable l

7.10 1,5mm twin & E cable l

7.11 insulation tape roll

7.12 1,5mm crimping ferrules No

7.13 Electrical Installation Sum

Solar System

7.14 3,5kW Pylon tech battery No

7.15 Panels No

7.16 8 kW Sunsynk inverter No

7.17 Double pole AC surge arrestor No

7.18 Earth spike clamp & bolt No

7.19 Earth spike clamp No

7.20 60mm earth wire m

7.21 63A change over switch No

7.22 40A double pole circuit breaker No

7.23 32A single pole circuit breaker No

7.24 250A fuses and holders (DC) No

7.25 Panel flex m

7.26 6mm Fischer plugs 100

7.27 40mm x 40mm PVC trunking l

7.28 25mm x 10mm crimping lugs No

7.29 Insulation tape roll

7.30 PV cable Red m

7.31 PV cable Black m

7.32 MC4 connectors No

7.33 20mm PVC adaptors Pkt

7.34 GP wire 6mm Red m

7.35 GP wire 6mm Black m

7.36 Solar system installation Sum
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Item No Description UNIT Quantity Rate Amount

8 CIVIL/STRUCTURAL WORKS

Roof Assessment

8.1
Remove all damaged overtile sheet metal Flashing and replace with Heunis Overtile

Flashing (175x50x1800mm) or similar approved and make good
m 30

8.2

Remove all broken Fascia Boards and replace with Fibre

Cement Fascia Boards 10mm X 150mm x 3.6m or similar

approved and make good 

m 30

8.3
Remove all exisiting PVC Gutters and replace with Galv. Steel Square Gutters 75mm X

100mm X 4.8m or similar approved 
m 100

8.4
Remove all existing PVC Downpipes and replace with Galv.Steel Round Downpipe

75mm X 2.7m soldered shoe or similar approved
m 50

8.5
Remove all damaged Roof Sheeting and replace with 0.6mm Chromadek sheeting or

similar approved 
No 3

RC Roof Slab 

8.6
Remove deteriorated Waterproofing on RC Slab and replace with Icopal Paraplast S

torch-on waterproofing similar approved
m

2 380

8.7
Remove exist PVC 30mm Outlet pipes and replace with

Flanged PVC Outlet 75mm or similar approved
m 2

8.8
Widen cracks on RC Beam, clean all loose material and seal with Sika Armatec or

similar approved
m 20

8.9

Widen cracks RC Slab, inspect for exposed rebar and remove

all loose material and seal RC Slab with Sika Armatec or 

similar approved

m 20

8.10
Paint Slab area to the satisfaction of the engineer. One coat "Super Acryclic PVA" paint

to be used. Colour to match/same as existing.
m

2 300

RC Ramp and  Staircase 

8.11
Remove exisiting ramp and cart rubble away and build New Concrete staircase at Main

Entrance complete with Handrailings non-slip concrete  finish
m

3 1

8.12

Remove all loose stones on existing ramp and build New Concrete Ramp at the Main

Entrance complete with handrailings and concrete 

non-slip finish 
m

3 2

Weepholes 

8.13
Drill 50mm diameter holes through RC Wall insert 30mm dia. perforrated PVC pipe 1m

long wrapped in bidem - staggered
No 30

8.14
Remove loffelstein blocks at positions of weephole and insert 30mm dia perforrated

PVC pipe wrapped in bidem - staggered
No 30

Flower Beds 

8.15 Remove cracked 20x250mm plaster on the flower beds and cart away m
3 0,5

8.16 Replace with new precast wall coping 1m long No 50

Ceiling 

8.17
Remove all Suspended ceilings and replace with Gyproc Rhinoboards

(6.4x1200x3000mm) or  similar approved 
m

2 350

8.18
Paint Ceiling to the satisfaction of the engineer. One coat "Super Acryclic PVA" paint to

be used. Colour to match/same as existing.
m

2 350

Internal and External Walls

8.19
Remove plaster as directed by engineer, Clean exposed area and replaster and make

good  
m

2 200

8.20
Paint External Walls and Boundary Wals to the satisfaction of the engineer. One coat

"Super Acryclic PVA" paint to be used. Colour to match/same as existing.
m

2 550

8.21
Paint Internal Walls to the satisfaction of the engineer. One coat "Super Acryclic PVA"

paint to be used. Colour to match/same as existing.
m

2 850

Tiling 

8.22

Removed chipped, cracked & broken tiles at Reception and 

Replace with new 600x600 non-slip Harmony grey ceramic tiles to match or similar

approved
m

2 150

8.23
Removed chipped, cracked & broken tiles at Toilet and 

Replace with new 300x300 Zorah Stone ceramic tiles to match or similar approved
m

2 150

Plumbing 

8.24 Install new S-trap at Kitchen sink complete with new sink No 1

8.25 Repalce all copper pipes from the Geyser m 20

8.26 New 200l Geyser complete with brackets No 1

8.27 Remove existing sewer line and replace with new PVC pipes at improved slopes m 60
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Carpentry

8.28 Main Entrance door Aluminium No 1

8.29 Toilet Cabinets complete with one shelf and doors No 4

8.30 Kitchen Cabinets to match existing or similar approved No 1

Stormwater Management 

8.31
Install new gulleys at downpipe positions or as directed by engineer complete with

drainage pipes 
No 10

8.32 Remove deteriorated pavers and replace with new pavers No 200

8.33 Remove exist concrete & tiles at the entrance and cartaway m
3 10

8.34
Build new Catchpits with brickwork complete with grating

and benching or similar approved
No 4

8.35
Lay Stormwater 200mm PVC pipes to falls, on compacted bedding complete with

Fittings, junctions, etc to connect to municipal system or similar approved 
m 100

8.36
Construct new Manholes brickwork complete with

benching and manhole covers or similar approved  
No 4

Irrigation 

8.37
Lay 50mm Dia. PVC Irrigation pipes complete  with 

fittings, junctions, etc and make good
m 100

8.38 Install new Rainbird Irrigation Sprinklers as directed by engineer or similar approved No 10

Total Carried to Summary :
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PROVISIONAL AMOUNTS

BILL NO. 1

PROVISIONAL SUMS

PROVISIONAL AMOUNTS

All provisional sums are nett and exclude builder's

discount. The contractor is referred to the preliminaries

in this regard. The contractor is to allow for profit and

attendance under the relevant item and must note that

he is required to allow for giving every facility to,

attending upon, profit and making good in all trades

after the specialists have completed their work.

ADDITIONAL WORKS

1 Allowance for additional material, labour, etc, Item 1 R30 000,00 R30 000,00

2 Allow for profit %

3 Allow for attendance %

SAFETY OFFICER

4

Provide the sum for Safety Officer to be used as directed by the

principal agent and deducted in whole or in part if not

required

Item 1 R20 000,00 R20 000,00

5 Allow for attendance %

ADDITIONAL TEST

6

Provide the sum for additional tests to be used as directed by the

principal agent and deducted in whole or in part if not

required

Item 1 R20 000,00 R20 000,00

7 Allow for profit %

Total Carried to Summary :



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Schedule No Description Total

FINAL SUMMARY

1 Priliminaries & General

2 Repair Works

3 Provisional Amounts

Signature of person authorised to sign the tender: …........................................................

Contractor's Name:

CRS Number:

CIDB Grade (s):

Name of person authorised to sign the tender: ….............................................................

Sub-Total

Add 15% VAT

TOTAL :

Add 20% Contingencies 

Sub-Total :

Page 45
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REFURBISHMENT WORKS

PREAMBLES:
(For preambles refer to "Specification of Materials and
Methods to be used" PW 371)

SUPPLEMENTARY PREAMBLES:

The contractor shall, before commencing work, obtain all authorisation for carrying out 
the work by whatever means including the use of pneumatic equipment or blasting, give 
necessary notices and pay all charges and fees in connection therewith. He shall also 
comply with all regulations pertaining to rodent extermination and shall obtain the 
requisite Rodent Extermination Clearence Certificate and pay all necessary fees. All the 
abovementioned charges and fees shall be paid by the contractor and included in his 
prices.

All tenderers will be deemed to have visited the site prior to submitting their tender to 
determine the nature and submitting their tender to determine the nature and extent of 
the alteration and demolition work and the value of the materials to be recovered.

No claim for a variation in the contract sum or the credit allowance for recoverable 
materials in respect of alteration/demolition items will be considered.

All sizes and dimensions stated herein are approximate and deemed  only sufficient to 
identify the item of work concerned.
In taking down and removing existing work the utmost care must be taken to avoid any 
structural or other damage to the remaining portions of the building and the Contractor 
shall provide all shoring, needling, strutting, etc. to ensure the stability of all structures 
during the alteration/demolition work.

The Contractor will be held solely responsible for the safety and stability of the buildings 
for the whole period of the contract and must make good any damage at his own 
expense.

The Contractor shall provide and afterwards remove all necessary temporary tarpaulins, 
barricades, screens, fencing, temporary waterproofing, dust proofing, etc. required to 
isolate any sections of new or existing buildings for purposes of excluding users of the 
remainder of the building or any unauthorised persons all to the satisfaction of the 
Representative/Agent and remove when directed.

The Contractor shall cover up and protect from injury all work not removed and shall 
make good at his own expense any damage that  may occur. Existing services must be 
maintained at all times to the existing buildings. If it is found necessary to disconnect 
any service than suitable temporary or alternate services must be provided to the 
existing buildings.

Special care shall be exercised during the progress of the work to ensure that any 
electrical installation, water supply pipes, telephone and other services which may be 
encountered are not interfered with and notice must be given to the Representative / 
Agent if any disconnection or alterations become necessary.

The Contractor shall take all precautions to protect the existing roads, and gardens 
from damage during the course of the contract and on compilation he shall clear away 
and make good all damage at his own expense.

Building up of existing openings where given in number shall be deemed to include 
preparing existing surfaces all round, brickwork properly toothed and bonded to existing 
and shot pinned to concrete, wedging up and making good finishes on both sides to 
match existing.

Taking down existing walls is to include for dead shoring and propping under existing 
concrete slabs, beams, roof timbers, etc., for removing doors, windows, skirtings, 
curtain tracks, pelmets, cornices, etc. fixed to same and for making good to walls , 
floors, ceilings, etc. as described.
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Removal of doors, windows, fittings, etc., is to include
for their removal complete with frames, ironmongery,
glass, quadrants, architraves, skirtings, burglar bars and
all accessories to walls, reveals, around openings, for
cutting out cills, etc., for hacking up flooring at openings and for making good.

Any water supply or other piping, etc. that may be encountered and found necessary to 
disconnect or cut are to be effectually stopped off and any new connections that may be 
necessary shall be made with the proper fittings to the satisfaction of the 
Representative/Agent.

Unless specifically otherwise stated the descriptions of pipes shall be deemed to 
include fixing to the walls, etc, casting in, building in or suspending not exceeding 1m 
below suspension level

Where fittings have reducing ends or branches they are described as "reducing". In the 
case of pipes with diameters not exceeding 60mm only the largest end or branch size is 
given. Should the contractor wish to use other fittings and bushes or reducers he may 
do so on the understanding that no claim in this regard will be entertained. In the case 
of pipes with diameters exceeding 60mm all sizes are given and no claim for extra 
bushes, reducers, etc will be entertained

Exposed surfaces of stormwater channels, cover slabs, inspection eye marker slabs, 
gully tops, cleaning eye tops, catchpits, inspection chambers, etc shall be finished 
smooth with plaster

No claim for rock excavation will be entertained unless the contractor has timeously 
notified the principal agent thereof prior to backfilling

The pipes shall be laid, backfilled, bedded, etc in accordance with SABS 1200

Where sanitary fittings, geysers, etc are to be removed the Contractor shall allow for 
removing all exposed waste or water supply pipes to the nearest suitable junction or 
connection and stopping off, as well as for making good plaster, screeds, etc.

The Contractor shall remove from the site all material, rubble, debris, rubbish, etc. 
resulting from the alterations/demolitions.

OLD MATERIALS TO BE CARTED AWAY :
Old materials from alterations except where described to be re-used or handed over, as 
well as all rubbish, etc., must be regularly carted from the site and not be allowed to 
accumulate on or around the site.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal and disposal

1 Screen barrier 1500mm including all necessary supports- corners, ends, etc m 60

DEMOLITIONS

REMOVAL OF EXISTING WORK

REMOVAL OF ELECTRICAL INSTALLATIONS

2 Allow for disconnection and removal of electrical connections and fittings including 
lights, plugs, switches, gate motors, etc. Item 1

ALLOWANCE FOR REMOVAL OF RUBBLE

3 Allow for removal of rubble from fire damage, during and on completion of 
refurbishment work Item 1

4 AIR-CONDITIONING
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4.1 Supply and install 12000 BTU Alliance Mid-wall split units including all accessories. All 
to match the existing No 2

4.2 Supply componets and service cassette split air-con units No 4

4.3 Supply componets and service mid-wall split air-con units No 10

4.4 20mm PVC trunking to be fixed to the wall with 20mm PVC saddles m 200

4.5 Fixing trunking to the wall No 14

4.6 2.5mm twin and earth cable m 300

4.7 Terminate cable No 14

4.8 Supply and install 40W extractor fan in ablution including ducting and grill m 4

4.9 Supply and install amaflex insulation to exposed copper pipe on all wall mounted units No 20

4.10 Supply and install cable ties to strap together cables and pipes for cassette units in the 
ceiling No 1

5 FIRE PROTECTION SYSTEMS
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Fire Hosereel main piping: including all fittings, hangers, supports, brackets, bracing,
couplings and droppers to outlets

5.1 Ø 32 galvanized Steel m 5
5.2 Ø 25 galvanized Steel m 10
5.3 Fire water storage tank with capacity of 2 400 litre No 1

5.4 Electric fire pump and controller complete with all fittings and accessories. 450kPa
@ 1l/s No 1

Fire extinguishers complete with backing boards and holding clips
5.5 -  5 kg CO2 No 2
5.6 FIRE SIGNAGE (PC AMOUNT) 1

5.7 A log book to be Installed in a holder and installed adjacent to master fire panel No 2

5.8 Provide zone diagram and associated signage, laminated and framed behind glass No 2

Allow for the procurement, installation, testing and commissioning of fire detectors
complete with base as follows:

5.9 Optical detectors No 12
5.10 Heat detectors No 4

5.11 Allow for the procurement, installation, testing and commissioning of short circuit
isolators to specification No 2

5.12 Allow for procurement and installation of galvanized steel conduit (with necessary
couplings, junction boxes, etc.) in terms of the specifications. No 20

5.13 Allow for procurement and installation of junction boxes complete with relay, terminals,
glands and labelled "fire system" for interface to lift and door hold open devices No 6

5.14 Allow for consumables and fixing devices for fire detection installation Lot 1

5.15 Allow for quality control in accordance with the conditions of contract Lot 1

5.16 Allow for one year’s maintenance and guarantee in accordance with specifications Lot 1

5.17 Allow for all factors required for the testing, commissioning and handover of the fire
detection system as specified Lot 1

5.18 Provision of 3 sets of documentation to be handed to client for the building all in
compliance with specification and relevant codes of practice. Item 3

5.19 Allowance of a full days training of operators as specified Lot 1

6 PLUMBING 
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6.1 Supply and install S-Trap in the kitchen sink No 1

6.2 Supply and install 150L high pressure solar geyser (kwikot or similar approved) No 1

6.3 Fix leakage at the jojo tank complete with piping Sum 1

6.4 Supply and install new inspection eyes on the driveway No 2

7 ELECTRICAL WORKS
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7.1 25mm x 10mm lug No 1
7.2 Earth wire m 20
7.3 Earth spike & clamp No 3
7.4 Cbi 80A 3 pole MCB (Circuit breaker) No 1
7.5 ABB 63A 3 pole MCB XT1B 63 No 1
7.6 Labelling cartridge(cassette) No 4
7.7 Flat twin & E - 2,5mm m 20
7.8 2ft L.E.D tubes No 42
7.9 10mm x 3 core cable l 5

7.10 1,5mm twin & E cable l 5
7.11 insulation tape roll 2
7.12 1,5mm crimping ferrules No 100
7.13 Electrical Installation Sum 1

Solar System
7.14 3,5kW Pylon tech battery No 1
7.15 Panels No 8
7.16 8 kW Sunsynk inverter No 1
7.17 Double pole AC surge arrestor No 1
7.18 Earth spike clamp & bolt No 1
7.19 Earth spike clamp No 1
7.20 60mm earth wire m 40
7.21 63A change over switch No 1
7.22 40A double pole circuit breaker No 2
7.23 32A single pole circuit breaker No 2
7.24 250A fuses and holders (DC) No 2
7.25 Panel flex m 8
7.26 6mm Fischer plugs 100 100
7.27 40mm x 40mm PVC trunking l 2
7.28 25mm x 10mm crimping lugs No 10
7.29 Insulation tape roll 3
7.30 PV cable Red m 10
7.31 PV cable Black m 10
7.32 MC4 connectors No 6
7.33 20mm PVC adaptors Pkt 1
7.34 GP wire 6mm Red m 2
7.35 GP wire 6mm Black m 2
7.36 Solar system installation Sum 1

8 CIVIL/STRUCTURAL WORKS
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Roof Assessment

8.1 Remove all damaged overtile sheet metal Flashing and replace with Heunis Overtile
Flashing (175x50x1800mm) or similar approved and make good m 30

8.2
Remove all broken Fascia Boards and replace with Fibre
Cement Fascia Boards 10mm X 150mm x 3.6m or similar
approved and make good 

m 30

8.3 Remove all exisiting PVC Gutters and replace with Galv. Steel Square Gutters 75mm X
100mm X 4.8m or similar approved m 100

8.4 Remove all existing PVC Downpipes and replace with Galv.Steel Round Downpipe
75mm X 2.7m soldered shoe or similar approved m 50

8.5 Remove all damaged Roof Sheeting and replace with 0.6mm Chromadek sheeting or
similar approved No 3

RC Roof Slab 

8.6 Remove deteriorated Waterproofing on RC Slab and replace with Icopal Paraplast S
torch-on waterproofing similar approved m2 380

8.7 Remove exist PVC 30mm Outlet pipes and replace with
Flanged PVC Outlet 75mm or similar approved m 2

8.8 Widen cracks on RC Beam, clean all loose material and seal with Sika Armatec or
similar approved m 20

8.9
Widen cracks RC Slab, inspect for exposed rebar and remove
all loose material and seal RC Slab with Sika Armatec or 
similar approved

m 20

8.10 Paint Slab area to the satisfaction of the engineer. One coat "Super Acryclic PVA" paint
to be used. Colour to match/same as existing. m2 300

RC Ramp and  Staircase 

8.11 Remove exisiting ramp and cart rubble away and build New Concrete staircase at Main
Entrance complete with Handrailings non-slip concrete  finish m3 1

8.12
Remove all loose stones on existing ramp and build New Concrete Ramp at the Main
Entrance complete with handrailings and concrete 
non-slip finish 

m3 2

Weepholes 

8.13 Drill 50mm diameter holes through RC Wall insert 30mm dia. perforrated PVC pipe 1m
long wrapped in bidem - staggered No 30

8.14 Remove loffelstein blocks at positions of weephole and insert 30mm dia perforrated
PVC pipe wrapped in bidem - staggered No 30

Flower Beds 
8.15 Remove cracked 20x250mm plaster on the flower beds and cart away m3 0.5
8.16 Replace with new precast wall coping 1m long No 50

Ceiling 

8.17 Remove all Suspended ceilings and replace with Gyproc Rhinoboards
(6.4x1200x3000mm) or  similar approved m2 350

8.18 Paint Ceiling to the satisfaction of the engineer. One coat "Super Acryclic PVA" paint to
be used. Colour to match/same as existing. m2 350

Internal and External Walls

8.19 Remove plaster as directed by engineer, Clean exposed area and replaster and make
good  m2 200

8.20 Paint External Walls and Boundary Wals to the satisfaction of the engineer. One coat
"Super Acryclic PVA" paint to be used. Colour to match/same as existing. m2 550

8.21 Paint Internal Walls to the satisfaction of the engineer. One coat "Super Acryclic PVA"
paint to be used. Colour to match/same as existing. m2 850

Tiling 

8.22
Removed chipped, cracked & broken tiles at Reception and 
Replace with new 600x600 non-slip Harmony grey ceramic tiles to match or similar
approved

m2 150

8.23 Removed chipped, cracked & broken tiles at Toilet and 
Replace with new 300x300 Zorah Stone ceramic tiles to match or similar approved m2 150

Plumbing 
8.24 Install new S-trap at Kitchen sink complete with new sink No 1
8.25 Repalce all copper pipes from the Geyser m 20
8.26 New 200l Geyser complete with brackets No 1
8.27 Remove existing sewer line and replace with new PVC pipes at improved slopes m 60

Carpentry
8.28 Main Entrance door Aluminium No 1
8.29 Toilet Cabinets complete with one shelf and doors No 4



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description UNIT Quantity Rate Amount

8.30 Kitchen Cabinets to match existing or similar approved No 1

Stormwater Management 

8.31 Install new gulleys at downpipe positions or as directed by engineer complete with
drainage pipes No 10

8.32 Remove deteriorated pavers and replace with new pavers No 200
8.33 Remove exist concrete & tiles at the entrance and cartaway m3 10

8.34 Build new Catchpits with brickwork complete with grating
and benching or similar approved No 4

8.35 Lay Stormwater 200mm PVC pipes to falls, on compacted bedding complete with
Fittings, junctions, etc to connect to municipal system or similar approved m 100

8.36 Construct new Manholes brickwork complete with
benching and manhole covers or similar approved  No 4

Irrigation 

8.37 Lay 50mm Dia. PVC Irrigation pipes complete  with 
fittings, junctions, etc and make good m 100

8.38 Install new Rainbird Irrigation Sprinklers as directed by engineer or similar approved No 10

PROVISIONAL AMOUNTS

BILL NO. 1

Total Carried to Summary :



NATIONAL LOTTERIES COMMISSION (NLC)

NLC MPUMALANGA OFFICE REPAIR WORKS

BILL OF QUANTITIES

Item No Description UNIT Quantity Rate Amount

PROVISIONAL SUMS

PROVISIONAL AMOUNTS

All provisional sums are nett and exclude builder's
discount. The contractor is referred to the preliminaries
in this regard. The contractor is to allow for profit and
attendance under the relevant item and must note that
he is required to allow for giving every facility to,
attending upon, profit and making good in all trades
after the specialists have completed their work.

ADDITIONAL WORKS

1 Allowance for additional material, labour, etc, Item 1 R30,000.00 R30,000.00

2 Allow for profit % R30,000.00

3 Allow for attendance % R30,000.00

SAFETY OFFICER

4
Provide the sum for Safety Officer to be used as directed by the
principal agent and deducted in whole or in part if not
required

Item 1 R20,000.00 R20,000.00

5 Allow for attendance % R20,000.00

ADDITIONAL TEST

6
Provide the sum for additional tests to be used as directed by the
principal agent and deducted in whole or in part if not
required

Item 1 R20,000.00 R20,000.00

7 Allow for profit % R20,000.00

Total Carried to Summary :
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Keynote Legend

Key Value Keynote Text

C01  Foundation Footings 25 MPA concrete – 700 mm wide x 250 mm high. Minimum depth below ground level: 340mm.Provide for the casting and testing of concrete cubes. As per Engineer drawings

C03  Concrete Surface Beds Use 25 MPa concrete for surface beds to be covered with a screed. Cast in panels not exceeding 3m x 3m. Expansion joints to Engineer Specification.  Cast to thickness of 85mm.

C04  Structural Concrete As per engineer’s drawings. Measure the concrete off the architect’s drawing.  Contractors are to note the following: Construction of the internal walls on the first floor can only
commence after 28 days have lapses after concrete has been cast, support has been stripped and engineer has certified that construction can commence.

E04  Concrete Lintels 110x75mm and 150x75mm lintels above all door frames and window openings that do not have brick lintels over.

E09  Internal Window Cills 150mm x 15mm thick EVERITE Nutec fibre cement window sills in single lengths not exceeding 3600mm, set level and slightly projecting bedded in class I mortar and including
fixing lugs screwed to underside with self-tapping screws.

E10  External Window Cills Everite Nutec window internal cill, size 175mm x 15mm thick, manufactured in accordance with SANS 803:2005 and installed below window with window cill lug screwed to
underside of cill at 400mm centres, minimum of 75mm from end of window cill and bedded in Class II mortar with plastic slip joints at end of cills at plaster reveals and projecting
from the finished face of wall, all in accordance with the manufacturer's recommendations.

F01 Damp Proof Membrane Gundle USB Green 250 µm damp proof membrane under concrete surface beds to SABS mark 952-1985 type C laid with minimum 150mm overlaps and sealed with Gunplas
pressure sensitive tape.

F02  Damp Proof Course GUNDLE (or equal) Black SABS 375 µm embossed plastic in walls at surface bed level and under cills.

F03  Waterproofing On
Concrete Slabs

Apply AquaSeal Waterproofing System with AquaMatt, AquaSaturator and AquaSeal top coat in strict accordance with manufacturer’s specification (see paintcor.co.za for
information). Finishing coat: Paintcor Elegance.

G01  Roof Sheeting Roof sheeting to be Concealed Fix Klip-Lok 700 0,5mm thick light industrial Z275 spelter galvanised steel sheeting with Globalcoat finish to one side and half coat Globalcoat Grey
other side and accessories fixed to Steel purlins at 1200mm centres.

G03  Flashings Standard Klip-lok 700 barge flashing to be 0.6mm thick, 580 mm Girth as shown on detail drawings to BROWNBUILT METAL SECTIONS  Approval. Globalcoat Finish to
BROWNBUILT METAL SECTIONS specification and recommendations. Colour to Architect.

G04  Gutters Purpose made 1.2mm Thick Galvanised Sheet Metal Gutter bent as per detail drawings.  Ensure that the gutter is waterproofed on the inside.

H01  Roof Trusses Mitek or equal pre-fabricated timber roof trusses (at maximum 1200mm c/c), complete with permanent bracing to comply with SABS 0163 constructed in strict accordance with
manufacturer’s drawings. Install tilting batten at low end of roof. Rafters built into brickwork to be treated with carbolinium. Make allowance for weight of geysers.

H03  Purlins 50 x 76 mm SA Pine at a maximum 1000mm c/c fixed to roof trusses.

H04  Wall Plates 38 x 114mm grade S5 sized untreated S.A.Pine structural timber in lengths 0,9 - 6,6m, bedded in mortar.

J02  Fibre Cement Ceiling 4mm EVERITE NUTEC fibre cement boards fixed to 38 x 38mm SA Pine brandering and roof purlins at maximum centres of 450mm in strict accordance with the manufacturer=s
specification.  Ceiling boards to be joined with H profile pre-painted steel jointing strips. Finished off against laminated beams with 19mm Meranti quadrants.

J03  Concrete Ceilings BPB Gypsum Rhinoplast Rhinolite applied to concrete soffits, surface to be scrubbed with cleansing agent and GRIPPON  plaster bonding liquid is to be applied (elsewhere
specified), first coat to be a thin tight coat and second coat steel troweled to maximum 6mm thick.

J05  Ceiling Insulation To be 150 mm thick Owens Corning Aerolite flexible non-combustible lightweight (nominal density 10kg/m3) fibreglass reinforced insulation blanket, closely fitted with ends butted
firmly and laid loose on top of brandering between roof timbers at approximately 750 centres.

M07  Mild Steel I-Sections Mild steel Column As per Engineer Specification

M08  Water Tank Galvinised 0.8mm thick corrugated steel water tank, with base and roof made from flat sheeting of the same thickness, sections joined using stainless steel rivets.  Underside of
base (outside) coated in a rubberised bitumen coating that prevents corrosion. top to have 400mm manhole with lid, and gutters downpipes to enter through a hole in the lid.  40mm
zinc alloy corrugated flange (threaded), a 50mm overflow (without thread) and two eye bolts (to fasten the tank to stand (as per Engineer). Size of tank (10 000 L, 2.2m Diameter,
2.55m High.

N02  External Plaster Minimum 12mm 1:5 cement plaster applied to wall and finished off with a wood float. Sample panel to be made up for architect’s consideration.

N03 Cement Screed 1:3 Cement screed laid on clean surface: overall thickness of screed and floor finish: 35mm.

N05 Cement Screed On
Concrete Roofs

1:3 Cement screed laid on clean surface: overall thickness of screed and floor finish: 50mm.

S03  External Wall Paint Plascon Wall & All to exterior new cement plaster (NW 100) Surface to be dry, sound and clean and cured for a minimum of 14 days, with a moisture content, measured with a
Doser Hygrometer (or equivalent), of BD 2 scale - 8%.  Prime with one coat of Plaster Primer (UC 56) with an overcoating time of 16 hours and finish with two coats of Wall & All
(WAA) with 2 hours drying time between coats, for a maintenance cycle of 7 years in a C1 - inland environment.

S04  External Metal Paint Plascon Velvaglo Satin to exterior new mild steel (NW 683).
Surface to be clean and dry.  Remove surface contaminants using Plascon Aquasolv Degreaser (GR 1) with bristle brush or Brillo pads.  Rinse thoroughly with tap water until
surface is water break-free.  Remove rust and millscale by abrasive blasting to ISO 8501 - 01:1988 - Sa2½ or by hand/mechanical wire brushing to St3of the same standard.  Allow
to dry completely and prime within 4 hours of cleaning.  Prime with one coat of Metal Primer (UC 501) with an overcoating time of 16 hours and finish with two coats of Velvaglo
Satin (VLO) with 16 hours drying time between coats, for a maintenance cycle of 3 years in a C1 - inland environment.
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N05 Cement Screed On Concrete Roofs

F03  Waterproofing On Concrete Slabs

N05 Cement Screed On Concrete Roofs

F03  Waterproofing On Concrete Slabs

G03  Flashings
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W01 Dark Grey powder coated HBS NUKLIP or similar and approved 900 x 900mm high top hung aluminium window code 9T9 glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

5

W02 Dark Grey powder coated HBS NUKLIP or similar and approved 900 x 1500mm high top hung aluminium window code 9T15 glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

11

W03 Dark Grey powder coated HBS NUKLIP or similar and approved 2400 x 600mm high top hung aluminium window code 24T6 glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

2

W04 Dark Grey powder coated HBS NUKLIP or similar and approved 600 x 1800mm high top hung aluminium window code 6T18 glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

1

W05 Dark Grey powder coated HBS NUKLIP or similar and approved 900 x 1800mm high top hung aluminium window code 9T18 glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

2

W06 Dark Grey powder coated HBS NUKLIP or similar and approved 1500 x 600mm high top hung aluminium window code 15T6L glazed with safety glass (elsewhere specified), with
clip-on glazing beads with neoprene seals and plugged to brickwork.

2

Grand total 23

04_Ground Aluminium Schedule

Type
Mark Description Safety Glazing Ironmongery Count

ALG01 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG01 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG02 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG02 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG03 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG04 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG05 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG06 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG07 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG08 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG09 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG10 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG11 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG12 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

ALG13 Dark Grey powder coated HBS NUKLIP or similar and approved aluminium doors and shopfronts  as dimensioned with opening window sections manufactured and installed by aSAGGA and manufacturer
approved specialist contractor who must issue glazing certificates in favour of the building owner. All aluminium shopfront frames reaching floor level, excluding doors, are to be installed prior to placing floor
screeds.

SA SmartGlass™ Solar View Single Low E laminated  safety glass, complying with SANS 1263 Part 1, 2 or 3 with name of the manufacturer
permanently marked on each sheet visible after glazing, glazed in accordance with NBR N schedule 1 and SABS 0137. All to manufacturer
Recommendations

1

Grand total: 15
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D01 40mm thick hardboard medium duty interior flush hollow core door with four
concealed edges, size 813 x 2765mm high.

Plascon Woodcare Coloured Varnish to
interior new wood (NW 602).

9

D02 40mm thick hardboard medium duty interior flush hollow core door with four
concealed edges, size 813 x 2032mm high.

Plascon Woodcare Coloured Varnish to
interior new wood (NW 602).

7

D03 40mm thick hardboard medium duty interior flush hollow core door with four
concealed edges, size 914 x 2032mm high.

Plascon Woodcare Coloured Varnish to
interior new wood (NW 602).

1

D04 2400mm x 2295mm high with 600mm x 2295mm high side light KAL
Arcadia Dark Grey powder coated aluminium horizontal two panel sliding
door, glazed with  safety glass (elsewhere specified), with clip-on glazing
beads with neoprene seals, plugged to brickwork.

Aluminium GSA SmartGlass™ Solar View Single Low E laminated  safety glass, complying
with SANS 1263 Part 1, 2 or 3 with name of the manufacturer permanently
marked on each sheet visible after glazing, glazed in accordance with NBR N
schedule 1 and SABS 0137. All to manufacturer Recommendations

1

Grand total 18
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